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COVER-I 

TECHNICAL BID DOCUMENTS 
The Odisha State Police Housing & Welfare Corporation Ltd., Bhubaneswar 

INVITATION FOR BIDS (IFB) 

Tender Call Notice No.- 23/OPHWC/2023-24.  

1.  The  Chief Engineer,  The  Odisha  State  Police  Housing  &  Welfare  Corporation  Ltd., 
Bhubaneswar invites Percentage  Rate bids in double cover  system in online mode for the 
construction  of works as detailed in the  table,  from  the  class  of  eligible  contractors  as  mentioned  in  
column  -  7(seven)  registered  with  the  State Governments and contractors of equivalent Grade/ Class 
Registered with Central Government/ MES/ Railways/CPWD for execution  of civil works.  The proof of 
registration from the appropriate authority shall be enclosed along with the B i d .  If successful,   the  
bidder  who  has  not  registered   under  State  Government  has  to  register  under  the appropriate 
registering authority of the State Government of Odisha in appropriate class of eligibility before award of 
the work as per prevalent registration norms of the state. 

2.  The bidders may submit bids for the following works. 

N.B. - The quoted rate should be all inclusive but Excluding G.S.T. as applicable Under works 
contract. 
Requirements  under  Goods &  Service  Tax  Act. 

i. The  supplier  of  goods  or  service  or  both  shall  submit  the  tax  invoice  for  release  of  payment  and  the  tax  invoice  
should  include all  the  particulars  and  contents  as  required  under  section-31  of  the  CGST/SGST/IGST/UTST Act, 2017  
read  with  rules  made  there  under,  including  the  followings: 
a. Correct Name, Address & GST No.  of both  the  Supplier   and   recipient. 
b. “Tax Invoice” should be clearly mentioned on the invoice copy. 
c. GST should be clearly mentioned separately. 
d. Correct  classification  of  supply  of  goods,  services  or  both  should  be  made. 
e. Nature  of  supply  whether  it  is  interstate  or  intra  state  should  be  mentioned. 
f. Place of supply should be mentioned. 
g. Prevailing rate of tax should be clearly mentioned. 

Sl. 
No 

Name of the work Approximate 
Estimated 
Cost(Rs.) 

EMD/Bid 
Security  

 (Rs.) 
(online mode)  

 

Cost of Bid 
document 

Inclusive of 
18% 

towards 
GST 

(online 
mode)   

.) 

Period 
of 

completi
on 

Class of 
Contracto

r 

1 2 3 4 5 6 7 
Double Cover (NOTICE NO. 23/OPHWC/2023-24)   

1 

Cluster for 1.Constn. of Academic Building-I 
(G+3) at- Berhampur University, 2. Constn. of 
Academic Building- II (G+2) at Berhampur 
University and 3.Constn. of COE Office & 
Valuation Zone (G+2) at Berhampur University. 

₹ 7,69,79,005.00 ₹ 7,69,800.00 ₹ 11,800.00 
12 

Months 

 A Class 
& Spl. 
Class 

2 
Construction of Additional Revisional Court 
Building Board of Revenue at Jajpur. 

₹ 3,23,82,368.00 ₹ 3,23,800.00 ₹ 11,800.00 
 06 

Months 
 A Class  

3 
Construction of Additional Revisional Court 
Building Board of Revenue at Keonjhar. 

₹ 3,03,07,778.00 ₹ 3,03,100.00 ₹ 11,800.00 
06 

Months 
 A Class  

4 
Cluster of 1.Constn. of 1 No. E type Qtrs. at 
Dharmasala F.S., Jajpur and 2.Constn. of 6 Nos. 
F type Qtrs. at Dharmasala F.S., Jajpur 

₹ 1,66,85,800.00 ₹ 1,66,900.00 ₹ 11,800.00 
12 

Months 
B Class & 

A Class 

5 
Cluster of 1.Constn. of 1 No. E type Qtrs. at 
Sukinda F.S., Jajpur and 2.Constn. of 6 Nos. F 
type Qtrs. at Sukinda F.S., Jajpur 

₹ 1,62,61,514.00 ₹ 1,62,600.00 ₹ 11,800.00 
12 

Months 
B Class & 

A Class 
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h. Levy of Tax whether as forward charge or reverse charge should be mentioned. 
i. The  supplier  shall  submit  a  original  copy  of  Tax  Invoice to the  Corporation (OSPHWC). 

A. The  supplier  shall  declare  that  the  tax  so  collected  from  the  Corporation  will  be  duly  discharged  either  by  using  
input  tax  credit  or  paid  as  per  provisions  under  GST  Act. 

B. The  supplier  shall  declare  that  the  supply  date  as  mentioned  in  the  invoice  will  be  disclosed correctly  in  the  relevant  
monthly  return (such  as  GSTR-1, GSTR-2, GSTR-3, GSTR-3B  and  other relevant  forms). 

C. Corporation is a registered dealer/assesse under GST Act and having GST No- 21AABCT7853N2ZZ . It has to claim Input tax 
credit for GST paid to the contractors/vendors against its output tax liability. Therefore, respective GST returns should be filed 
under B2B Category.  

D. The  supplier  shall  also  agree  that  he  will  compensate  for  input  tax  credit  if  not  allowed  to  Corporation  due  to  non-
disclosure  or  improper  disclosure  in  the  aforesaid  returns as  required  under  GST  Act. 

E. If  the  supplier  is  unregistered  under  GST  Act., in  that  case  the  supplier  should  submit  an  undertaking  that  his  
turnover  is  within  the  threshold  limit. 

F. Anti-profiteering clause. :   The  supplier  should declare  that  the  benefit  on  account  of  change  of  rate  of  GST  and  input  
tax  credit  will  be  passed  on  to  Corporation  by  way  of  reducing  the  contact  prices and  there  shall  not  be  any  double  
taxation. 

G. As  and  when  GST  Law  requires  deduction  of  withholding  tax i.e., TDS  under  section  51  of  GST Law,  Corporation  
shall  deduct  such  tax  as  per  prevailed  provisions. 

H. Supplier  of  goods  shall  issue  way  bill  as  and  when  required  as  per  provisions  of  GST  law  for  supply  of  goods.   

3.  Bid  documents  consisting  of  plans,  specifications,  the  schedule  of  quantities  and  the  set  of  
terms  and conditions of contract and other necessary documents can be seen in the website: 
www.tendersodisha.gov.in. 
4.  The cost of bid document and EMD/Bid Security as specified for the work in col. No.- 4 & 5 above 
shall be deposited in online as per instruction in the portal.  
5.  The Bid documents will be available in the website: www.tendersodisha.gov.in from 
Dt.16.11.2023 to 17:00 Hours of Dt.30.11.2023 for online bidding.  
6.  The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III. 

7.  Bids shall be received only “on line” on or before Dt.30.11.2023 up to 5.00P.M.    
 

8.  Bids received on line shall be opened at 11.00 A.M. on Dt.01.12.2023 in the office of the Chief 
Engineer, OSPH&WC in the presence of the bidders who wish to attend. Bidders who participated in the bid 
can witness the opening of bids after logging on to the site through their DSC. If the office happens to be closed 
on the last date of opening of the bids as specified, the bids will be opened on the next working day at the 
same time and venue. 

 
9.  After opening of the Financial bid, the original documents of the successful lowest bidder as   per 
requirement of the DTCN will be verified at the offices of the undersigned within 5 (five) working days of 
opening of the bid.  
10. Other details can be seen in the bidding documents. 

 
11.     The authority will not  be held responsible f o r  any technical  s n a g  or network failure during on-
line bidding. 

12.  The  bidder  may  ask  questions in  our e-mail Id- ophwc.od@nic.in / tender@ophwc.com from 
Dt.16.11.2023 to 5.00 P.M. of Dt.20.11.2023  related to the tender for clarification .    

13.  The authority reserves the right to cancel any or all bids without assigning any reason. 
An affidavit is to be furnished by the contractor/bidder at the time of submitting bid document that he 

is not blacklisted/defaulter contractor.  The authority deserves the right to reject any or all bids without 
assigning any reason thereof & can impose any conditions as deemed proper before finalization of tender. 

14. The provision of chowkhats & shutters shall be procured as per size and specification from nearest Panchayat 
Industries Office .   
 
15.All future correspondence with the bidder are to be made through his/her registered email Id only. 
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PROFORMA OF APPLICATION FOR TECHNICAL QUALIFICATION 
SL. 
No. CRITERIONS  

01. Name of the Organization and Name of the person 
authorized:  

02. Address (with Phone/ Cell No., if any): 
 

03. Year of Establishment:  

 
04. 

Status of the firm whether Company/Firm/Proprietary): 

(Enclose Certificate):  

 
05. 
 

Name of Directors/ Partners/  
Proprietor: 

 

 
06. 

Whether registered with the Registrar of Companies / 
Registrar of Firms. 
If so, mention number and date. 
Enclose copy of the Certificate. 

 

 
07. 

Mention GST/GSTIN Registration No. 
and date: 
(Enclose copy of the Certificate. 

 

08. Mention PAN number :( Enclose copy of the Certificate.)   

 
09. 

If, you are registered in the panel of other Organizations/ 
Statutory bodies such as CPWD, OPWD, MES, BANKS, 
Other Govt. Organization etc. furnish their names category 
and date of registration (including copies of the License/ 
Regd. Certificate) 

 

10. The bidder must satisfy at least one of the following 
conditions during the last 5 years. Certificate from the 
concerned Authority not below the rank of Divisional 
Engineer/ Ex. Engg./Project Manager must be enclosed. 
He/She should have executed: (The current price level for 
similar nature of work will be taken into consideration as per 
escalation factor mentioned in DTCN Clause no-12) . 

a. 3 similar nature of building works with 
Mechanical, Electrical and Plumbing(MEP) components 
each costing not less than or equal to 40% of the bid 
value.  

b.  2 similar nature of building works with 
Mechanical, Electrical and Plumbing(MEP) components 
each costing not less than or equal to 50% of the bid 
value. 

c. 1 similar nature of building works with 
Mechanical, Electrical and Plumbing(MEP) components 
each costing not less than or equal to 80% of the bid 
value. 

            However, MEP stands for Mechanical, Electrical and 
Plumbing which is an integral part of a building project. These are 
the three aspects linked to every building project that includes 
Design, Construction and deal with the setup, functioning & 
maintenance of the three major elements of a Building Project. 
           However, if the bidder does not have experience in 
installation of lift and Heating Ventilation Air 
Conditioning(HVAC) shall not be disqualified. 
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11. Annual turnover in any of the preceding 5 years 
should be the bid amount after due indexing. 
(Applicable for works costing above 3.00(three) crores ). 
(Please enclose Audited Balance Sheets / Profit and loss 
account) 

 

 
12. 

The bid capacity of the qualified bidders meeting 
minimum qualification should be evaluated as per 
following:- 
(Applicable for works costing above 3.00(three) crores ). 
Bid Capacity : ‘C’ = A x N x 2 – B, 

Where, A = Maximum value of Civil Engg. Works 
executed in any year in preceding 5 yrs. (As per DTCN). 

N = No. of year prescribed for completion of works 
for which bids are invited. 

B = Value of works in hand at present price level. 

 

13. Copy of M.O.U. duly notarized for the work with eligible 
Registered Electrical Contractor having valid H.T./ L.T. 
license for execution. 

 

14. Copy of M.O.U from experienced Firefighting Installation 
Contractor .  

15. 
 

Declaration regarding near relatives working in the 
OSPH&WC/Home Department.  

16. Previous Experience in execution of Building works with 
MEP the cost of which is more than the bid value of this 
tender (Documentary Evidence to be enclosed).  
i.One Project (10 Marks) 
ii.Two Projects (20 marks) 
Note - Maximum two (02) projects will be considered during 
the evaluation process in Technical Point of Presentation. 

 

 N: B: 
A. The applicants are advised to furnish 

documentary evidences in support of all their statements to the 
extent feasible. 

B. The applicants may attach/enclose separate 
sheets of paper (information), duly certified, wherever 
required. 

C. The pre-qualification shall be done strictly on 
the basis of merit and solely at the discretion of the 
Corporation 

D. The corporation will give preference to 
contractors having worked in disturbed areas. 

 

This proforma will also form a part of bid document. 
 
Note:- .  After Technical Evaluation, the qualified bidders have to deliver a Technical presentation 

indicating the Concept Planning along with Presentation of proposed project with all details 
& Methodology which should include programme of Construction backed with equipment 
planning and deployment duly supported with broad calculation and quality assurance 
procedure proposed to be adopted justifying their capability of execution and completion of 
work as per Technical Qualification within the stipulated period of completion.  

            The Technical Presentation of the bidders shall be evaluated by the Expert Technical 
Committee on the basis of the evaluation criteria mentioned in Clause no-110(m). 

 
                                                         for The Odisha State Police Housing and Welfare Corporation. Ltd. 
                                                                                                                                                 Sd/- 

Chief Engineer 
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Instruction to Bidders for e-procurement 
  PART-I 

A. GENERAL 
                               

1.   NOTICE INVITING BID AND  OBTAINING BID DOCUMENTS: 

1.1.  The authority belonging to the major discipline is competent to invite tender of composite 
bids.  He may also nominate the Executive Engineer/Divisional Engineer who will deal 
with all matters relating to the bids in the invitation of bids. 

1.2.  For  composite  tender,  besides  indicating  the  combined  estimated  cost  put  to tender,  
should  clearly indicate the estimated cost of each component separately. The eligibility of bidders 
will correspond to the combined estimated cost of different components put to tender. 
 
1.3. The  contractor  shall  comply  with  the  provisions  of  the  Apprentices  Act  1961,  and  the  
rules /amendments issued there under from time to time. If he fails to do so, it will be considered a 
breach of the contract and the Chief Engineer may in his discretion without prejudice to any 
other right or remedy available in law, cancel the contract. The contractor shall also be liable for 
any pecuniary liability arising on account of any violation by him of the provisions of the said Act. 
 
1.4.   The contractor shall be deemed to have satisfied himself as to the correctness and  
sufficiency of the Tender and of the rates and prices quoted in the Bill of Quantities, all of which 
shall, except in so far as it is otherwise  provided in the Contract,  cover all his obligations  under 
the Contract (including  those in respect  of the  supply of  goods,  materials,  plant  & services  or 
of  contingencies  for which there  is a Provisional Sum) and all matters and things necessary for 
the proper execution and completion of the work and the remedy of any defects therein. 
 
1.5.  The successful bidder shall complete the works by  the  intended  completion  date  specified  
in  the Contract data. 
 
1.6.  Throughout these bidding documents, the terms ‘’ bid and tender‘’, “EMD  and  Bid  Security” 

and  their derivatives (bidder/tenderer, bidding / tendering, etc.) are synonymous. 
  
1.7.  In case the tender for composite work includes in addition to main work / building work all other 
ancillary works such as sanitary and water supply installations, drainage installation, electrical work, 
horticulture work, roads and paths and gate works etc. , the bidder apart from being a registered civil 
Contractor of appropriate class must  associate  himself  with  agencies  of  appropriate  class  those  who  
is  eligible  to  tender,  electrical  and horticulture  works  in  the  composite  tender.  Intending 
p u r c h a s e r s  a r e  n o t  r e q u i r e d  t o  p r o d u c e  a n y  documents viz.  copy of  Registration,  Pan  
card,  Valid  GST  certificate/GSTIN (for procurement of goods)  etc,  at  the  time  of purchase of 
tender documents but will be required for verification purpose in the later stage.  Furnishing copy of 
such documents is mandatory along with the tender documents otherwise his/her bid shall be 
declared as non-responsive and thus liable for rejection. The Successful lowest Bidder is required 
to produce the originals of all the scanned documents in the office of Chief Engineer, OSPH&W C 
for verification within 5(five) working days of opening of the financial bid. In the eventuality of 
failure on the part of the  lowest  successful  bidder  to  produce  the  original  documents,  he will be  
debarred  in future  from participating  in  tender  for  3  years  and  will  be  black  listed  by  the  
competent  authority. In  such  a situation, successful L-2 bidder will be required to produce his 
original documents for consideration of his tender at the negotiated rate equal to L-1 bidder. 

 
1.8. PARTICIPATING IN THE BID IN THE E-PROCUREMENT PORTAL: The 
Contractor/Bidder intending to participate in the bid is required to register in the Portal using 
his/her active personal/official e-mail ID as his/her Login ID and attach his/her valid Digital 
signature  certificate(DSC)  to his/her unique Login ID. He/She  has  to  submit  the  relevant  
information  as  asked  for  about  the  firm/contractor.  The portal registration of the bidder/firm is 
to be authenticated  by the State Procurement Cell after verification of original valid 
certificates/documents  such as (i)PAN card(ii)Registration  Certificate(RC)/GST 
Certificate/GSTIN(for procurement of goods)of the concerned bidder. The time period of validity in 
the portal is at par  with  validity  of  RC/GST & GSTIN.   Any chan ge  of  information   by  the  
bidder  is  to  be  re authenticated by the State procurement cell. After successful authentication 
bidder can participate in the online bidding process. The DSC used must be of appropriate class( 
Class II or Class III)   issued from a     registered Certifying Authorities (CA)as stipulated by 
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Controller of Certifying Authorities(CCA),Government of India such as n-Code, Sify, TCS, MTNL, 
e-Mudra and is mandatory for all users. 
1.8.1. Furnishing Scan copy of such documents are mandatory along with the tender document 
otherwise his/her bid shall be declared as non-responsive as thus liable for rejection. Bidder   
participating   through   M.O.U   shall   declare   the   authorized   signatory   through memorandum 
of understanding duly registered and enroll in the portal in the name and style of the company. It is 
mandatory that the DSC   issued   in   the   name   of   the authorized signatory is used in the 
portal. 

 
1.8.2.Any third party/company/person under a service contract for operation of e-Procurement 
system in the state or his/her  subsidiaries  or the parent  companies  shall be ineligible  to  
participate  in the procurement  process  that are undertaken  through the e-procurement  system  
irrespective  of who operates the system. 

 
1.8.3. To log on to the portal the Contractor/Bidder is required to type his/her username and 
password. The system will again ask to select the DSC and confirm it with the password of DSC 
as a second stage authentication. For each login, a user’s DSC will be validated against its date 
of validity and also  against  the  Certificate Revocation List  (CRL)  of  respective CAs  stored  in  
system database. The  system checks the  unique  ID,  password and  DSC combination and  
authenticates the  login process for use of portal. 

 
1.8.4. The tender documents uploaded by the Tender Inviting Officer in the website  
www.tendersodisha.gov.in will appear in the section of “Upcoming Tender” before the due date 
of tender sale. Once the due date has arrived, the tender will move to “Active Tender” Section of 
the homepage.  Only  a  small notification will be published in the newspaper specifying the work 
details along with mention of  the specific  website  for  details.  The publication of  the  tender  will  
be  for specific period of time till the last date of submission of bids as mentioned in the ‘Invitation 
for Bid’ after which the same will be removed  from  the list  of  Active  tenders.  Any bidder/Guest  
Users  can view or down load the bid documents from the web site only after the due date & time of 
sale. 

 
1.8.5. Contractor exempted or availing concession from payment  of    EMD  will be able to 
participate in the tender directly by uploading documentary  evidences  in shape  of affidavit 
towards  his eligibility for such exemption. The   original   affidavit   is   required   to   be   
furnished   to   the   Chief Engineer,   OSPH&WC, Bhubaneswar along with other originals for 
verification as detailed in para 1.7 above. 
1.8.6. The  software  application  has  the  provision  of  payment  of  cost  of  tender  document and 
that of EMD ( bid security) through payment gateways of authorized bankers by directly debiting 
the account of the bidder. 
 
1.8.7. For submission of Bids through the E-Procurement Portal, the bidder shall up load the scanned      
copy/copies of document in prescribed format wherever warranted in support of eligibility criteria and 
qualification information. The online bidder shall have to produce the original documents in support of 
the scanned copies and statements uploaded in the portal before the specified date as per DTCN. 

 
1.8.8. In  the  case  of  any failure,  malfunction,  or  breakdown  of  the  electronic  system  used  
during  the  e-procurement  process,  the  tender  inviting  officer  shall  not  accept  any   
responsibility  for  failures  or breakdowns other than in those systems strictly within their own 
control. For all-purpose, the server time displayed in the e-Procurement portal shall be the time to be 
followed by all the users. 
 

2.   ELIGIBLE BIDDERS: 
2.1.  This Bid is open to all Contractors of the class mentioned in the Invitation for Bids 

registered with the State Governments and Contractors of Equivalent Grade / Class 
Registered with Central Government / MES / Railways for execution of civil works. The 
Bidders are required to enclose the proof of registration from  the  registering  authority  along  
with  the  Bid  subject  only to  the  registration  in  the  portal  using his/her DSC for on-line 
bids. Contractors not registered with Government of odisha, can participate in the  e-
procurement   after  necessary  enrolment   in  the  portal  but  have  to  subsequently  



9 
CONTRACTOR                                                                                                                        Project Manager(T) 

register themselves with the appropriate registering authority of the State Government 
before award of work as per registration norms of the state. 

 
2.2. All bidders shall provide a statement that the bidder is neither associated, nor has been 
associated, directly or indirectly, with the Consultant or any other entity that has prepared the 
design, specifications, and other documents for the Project or being proposed as Project Manager 
for the Contract. A firm that has  been  engaged  by the  Engineer-in-Charge  to  provide  consulting  
services  for  the  preparation  or supervision of the works, and any of its affiliates shall not be eligible 
to bid. 
 
2.3.  If the bidder has a relative employed as an Officer in the rank of an Assistant Engineer/Under 
Secretary and above in the State Government  of Odisha in the concerned  Department  and 
Deputy Manager  & above in OSPHW C, Bhubaneswar, he shall inform the same in the bid 
mentioning the exact details in a covering  letter  along with the tender,  failing  which his bid  will 
not  be  considered.  Also if  the fact  of relationship  subsequently  comes  to  light,  his  contract  
will  be  rescinded.  The bid security or the performance security will be forfeited and he shall be 
liable to make good any loss or damage resulting from such cancellation. In case the bidder has no 
relationship with any of the officers mentioned above he shall have to furnish with his bid a 
certificate. 
 
2.4.  He  shall  also  intimate  the  names  of  persons  who  are  working  with  him  in  any 
capacity or  are subsequently  employed  by him  and who are near relatives  to any gazetted  
officer in the concerned Offices/ Department.  Any breach of this condition by the contractor  
would render him liable for penal action for suppression of facts. 

 
2.5.  No Engineer of gazetted rank or other gazetted officer employed in Engineering or 
Administrative duties in an Engineering  Department  of the Government  of Odisha is allowed  to 
work  for contractor  for a period  of  two  years  after  his  retirement  from  Government  service,  
without  prior  permission  of  the Government of Odisha in writing. Such a contract  is  liable  to  be  
cancelled  if  either  the contractor or any of his employees is found any time to be such a person 
who had not obtained the permission of the  Government  of  Odisha  as  aforesaid  before  
submission  of  the  tender  for  engagement  in  the contractor’s service. 

  
3.   QUALIFICATION CRITERIA: 

3.1. For submission of Bids through the E-Procurement Portal, the bidder shall up load the 
scanned copy/copies of document listed under clause 3.2 in prescribed format wherever 
warranted in support of qualification information.  The Successful Lowest bidder shall 
have to produce the original documents in support of the scanned copies and statements 
uploaded in the portal for verification in the office   of   Chief Engineer, OSPH&WC, 
Bhubaneswar within   5(five) working days of opening of the financial-bid. Bids from 
Joint ventures are not acceptable. 

 
3.2. The bid shall include following information and documents. 
       (a) Copy of valid contractor’s registration certificate, PAN card, GST Registration certificate & GSTIN 

should     accompany the technical bid. 
   (b) Copies of original documents defining the constitution or legal status, place of registration, and 

principal     place of business; written power of attorney of the signatory. 
 (c) Major construction equipment to be deployed to carry out the Contract. The contractors  are required 

to furnish evidence of ownership of principal machineries / equipments for only those machineries / 
equipments asked for in the tender documents. 

   (d) In case if contractor executing several works, he is required to furnish a time schedule  for movement 
of  equipment/machinery from different site to this work site when work is to be executed. 

        (e) The contractor shall furnish ownership documents for those machineries which he is  planning to 
deploy for the tendered work. 

        (f) The contractor intending to use/lease equipments/machineries are required to furnish proof of 
ownership from the company/persons providing equipment/ lease deed and duration of such contract. 

        (g) Copy of sub-contract agreement with eligible Registered Electrical Contractors having valid L.T. / 
H.T. license (Associated with the sub-contractor). 

        (h)  Details of work under progress as per tender documents. 



10 
CONTRACTOR                                                                                                                        Project Manager(T) 

         (i)  Details of works executed during the last five years and works in hand (list of on-going works as per 
bid documents). 

         (j)   Schedule-E as per Cl.No-14 of DTCN. 
        (k)  Schedule-F as per Cl.No-14 of DTCN. 
 

3.3    The Bidders are subject to be disqualified if they have: 
 

a.   Made misleading or false representations in the forms, statements and attachments 
submitted in proof of the qualification requirements. 

b.   Record of poor performance such  as  abandoning  the  works,  not  properly  
completing  the contract, inordinate delays in completion, litigation history, or financial 
failures etc. 

c.   Participated in the previous bidding for the same work and had quoted unreasonable 
prices and could not furnish rational justification to the Engineer-in-Charge. 

d.   Indulged in unlawful & corrupt means in obtaining bids. 
 e.   been black listed/suspended by the competent authority. 

 
4.   ONE BID PER BIDDER: 

4.1.  Each bidder shall submit only one bid for one package. A bid is said to be complete if 
accompanied by cost  of  bid  document  and  appropriate  bid  security.  The  system  shall  
consider  only the  last  bid submitted through the E-Procurement portal. 

 
5.   COST OF BIDDING: 
5.1     The  bidder  shall  bear  all  costs  associated  with  the  preparation  and  submission  of his  bid,    

and   the Engineer-in-Charge will in no case be responsible and liable for those costs. 
5.2     All the rates and prices in the bid shall cover all taxes, viz.  

 any other local taxes ferry, tollage charges and royalties and any other charges Excluding GST as 
applicable under works contract. 

 
5.3     The rate of royalties and taxes prevailing on the date of measurement shall be considered 

while making deductions in the bills. 
 
5.4     The successful bidder shall make his own arrangement for all materials unless otherwise 

specified in the conditions of contract. 
 
6.   SITE VISIT: (Revised/substituted as per Works Deptt. Office Memorandum No.12366 dt.8.11.2013) 

6.1.  Every bidder is expected before quoting his rate to inspect the site of proposed work. The 
bidder should also  inspect  the  quarries  and  approach  roads  to  quarries  and  satisfy  
himself/themselves  about  the quality  and  availability  of  materials.  In  every  case  the  
materials  must  comply  with  the  relevant specifications. Complaints in future date that the 
availability of materials at quarries has been misjudged can not be entertained. Bidders are 
advised to satisfy themselves before submitting their tenders as to the nature of the ground 
and sub-soil (so far as practicable), the form and nature of the site, the means of access to the 
site, the accommodation they may require and in general shall themselves obtain all 
necessary information as to risks, contingencies and other circumstances which may influence 
or affect their bid. A Bidder shall be deemed to have full knowledge of the site whether he 
inspects it or not and no extra charges consequent on an misunderstanding or otherwise shall 
be allowed. The Bidder shall be  responsible  for  arranging  and  maintaining  at  his  own  cost  
all  materials,  tools  &  plants,  water, electricity access,  facilities  for workers  and all other  
services  required  for executing  the work  unless otherwise specifically provided for in the 
contract documents. Submission of a bid by a bidder implies that he has read this notice and 
all other contract documents and has made himself aware of the scope and specifications of 
the work to be done and of conditions and rates at which tools and plant, etc. will be issued 
to him  by the Government and local conditions  and other factors  having a bearing  on the 
execution of work. 

 
6.2.  The bidder, in preparing the bid, shall rely on site Investigation Reports referred to in the  
Contract Data, supplemented by any information available to the bidder. 
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6.3.  The Officer inviting the bid / Engineer-in-Charge  will clarify queries on the Contract Data 
on requisition by the  intending  Bidder.  The  bidder  may  ask  question  in  the  e-procurement  
portal  using  his  DSC; provided the questions are raised before the date mentioned in the tender 
call notice. 

6.4. Establishment of Field Laboratory at Site is mandatory before Commencement of the work. 
 

B. BIDDING DOCUMENTS 
7.   GENERAL INSTRUCTIONS: 
7.1     The description of the work is as mentioned under Invitation for Bid. 
7.2     The  bids  uploaded  by the  Tender  Inviting  Officer  shall  consist  of  general  arrangements  
drawings  or typical sections of the project.  Bidder may down load these drawings and take out 
the print for detail study. Any other drawings and documents pertaining to the works available 
with the officer inviting the Bid will be open for inspection by the bidders. The bidder is required 
to down load all the documents including the drawings for preparation of his bid. It is not 
necessary for the part of the Bidder to up-load the drawings other Bid documents  (after  signing)  
while up-loading  his bid. He is required to up load documents related to his qualification 
information and Bill of Quantities duly filled in. It is assumed that while participating  in the bid, 
the bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid. 
Seeking any revision of rates or backing out of the bid claiming for not having referred to any or 
all documents provided in the Bid by the Officer Inviting the Bid will be construed as plea to 
disrupt the bidding process and in such cases the bid security shall be forfeited. 
 
7.3     The bidder is expected to examine carefully all instructions, conditions of contract, contract 

data, forms, terms, and technical specifications, bill of quantities, forms, Annexes and drawings 
in the Bid Document. Failure to comply with the requirements of Bid Documents shall be at the 
bidder’s own risk. 

8.   CLARIFICATION OF BIDDING DOCUMENTS: 
8.1. The  bidder  may  ask  question  related  to  tender  online  in  the  e-procurement  portal  

using  his/her DSC, provided the questions are raised within the period of seeking clarification 
as mentioned in Tender call notice/Bid. The officer inviting the Bid/Procurement officer-
Publisher will clarify queries related to the tender. 

8.2. No paper copy of the bid shall be sold. 
8.3.   The Contract Data to bid shall be filled and completed in the office of Officer inviting bid. If 

the same are uploaded without having been so filled in & completed,  he  shall  request  the  
officer  inviting  the  bid  to  have  this  done  before  he  completes  and submit his bid. 

 
9.   AMENDMENT OF BIDDING DOCUMENTS: 

9.1. Before the deadline for submission of bids, the officer inviting the Bid may modify the 
bidding documents by issuing addenda. 

 
9.2. Any addendum/corrigendum/cancellation  thus  issued shall be part of the bidding documents 
and shall be notified in the website www.tendersodisha.gov.in/notice board and through paper 
publication. 
 
9.3.  The system generates a mail  to  those  bidders  who  have  already uploaded  their  tenders  and  

those bidders if they wish can modify their tenders. The bidders are required to watch the 
website till last date and time of bid submission for any addendum/corrigendum/cancellation 
thereof. Tender inviting authority is not responsible for communication failure of system 
generated mail. 

 
9.4.  To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Officer inviting the Bid if also happens to be the Engineer-in-Charge with the 
permission of the higher authority may, at his discretion, extend as necessary the dead line for 
submission of bids. 

 
C.  PREPAR ATION OF BIDS 
10. LANGUAGE OF THE BID: 

10.1.   All documents relating to the Bid shall be in the English / Hindi / Oriya language. Bids 
submitted in any other language shall be summarily rejected. 

 



12 
CONTRACTOR                                                                                                                        Project Manager(T) 

 
11. DOCUMENTS COMPRISING THE BID: 

11.1. Following documents will be deemed to be part of the bid even if not submitted with the bid. 
(i)     Invitation for Bids (IFB) 
(ii)     Instructions to bidders(ITB)  
(iii)    Conditions of Contract 
(iv)    Contract Data  
(v)     Specifications  
(vi)    Drawings 

11.1.1. All the volumes/documents shall be provided in the portal by the Officer inviting the bid. The 
bidder shall carefully go through the document and prepare the required documents and up load the 
scanned documents in Portable Document Format to the portal in t he designated location of Technical 
Bid. He will fill up the rates of item s or percentage in the BOQ down loaded for the work  in  
designated  Cell  and  up  loads  the  same  in  designated  locations  of  Financial  Bid .Bidders are to 
submit only the original BoQ uploaded by publisher after entering the relevant fields without any alteration 
/deletion/modification. Multiple BoQ submission shall lead to cancellation of bid. In case of item rate tender, 
bidders shall fill in their rates other than Zero value in the specified cells. In the percentage rate tender, the 
bidder quoting Zero value is valid and will be taken as Schedule of Rates. Submission of document shall 
be effected b y using DSC of appropriate class . 

A.   Cost of “Bid document” & “Bid Security” shall comprise 
(i)          Cost of Bid Document 
(ii)         Bid Security in prescribed manner 

     B. “Technical Bid” shall comprise. 
(i)         Declaration under the Official Secret Act, 1923 
(ii)        Qualification Information and supporting documents, 
(iii)       Certificates, undertakings, affidavits, 

                 C. “Financial Bid “shall comprise. 
(i)         Priced Bill of Quantities 

12. PROPOSAL BY THE BIDDER: 
12.1.   In the E-Procurement Portal, an intelligent Bill of Quantity in Microsoft Excel format(in 
.xls format) shall be made available to the bidder. 
12.2.   For Item rate tenders the bidder shall fill in rates in figures and should not leave an y cell 
blank .The line item total in words and the total amount shall be calculated b y the system and 
shall be visible to the bidder. 
12.3.   In  case  of  percentage  tender,  the  bidder  shall  write  his  name  in  the  space  provided  
in  the specified location  in the  protected  Bill of Quantities(BoQ)  and type percentage  excess  
or less up to two  decimal  place only in  the  designated  cell and activate  “less”  or  “excess”  
to indicate how much his price offer is excess or less than the estimated amount. 

 
12.4.  “If more than one bid is quoted at same percentage (Decimals up to two numbers will be 

taken for all practical purposes) less than the estimated cost, the Tender Accepting 
Authority will select the Bidder having highest average Annual Financial Turnovers of 
immediately preceding consecutive three financial years. The bidder should submit audited 
Balance Sheets / Financial statements or Accounts certified by Chartered Accountant with 
UDIN number of ICAI towards the proof of Turnover. 
 In case the bidder does not have proof of Annual Financial Turnover of any one 
financial year as stated above, then the Annual Financial turnover of one year preceding 
consecutive three years will be considered for selecting the Bidder and towards the proof 
of turnover, the bidder should submit audited balance Sheets / Financial statements or 
Accounts certified by Chartered Accountant with UDIN number of ICAI”. 
 

12.5.   The bidder shall bid for the whole works as described in the Bill of Quantities. 
 

12.6.   Bidders shall submit offers that fully comply with the requirements of the bidding 
documents, including the Conditions of Contract basic technical design as indicated in the 
drawing and specification. Conditional offer or alternative offers will not be considered in the 
process of bid evaluation. 

12.7.   All duties, taxes, Excluding GST as applicable under works contract and other levies payable 
by the contractor under the contract, or for any other cause shall be included in the rates, prices 
submitted by the bidder. Sales-tax, purchase tax, turnover tax or any other tax on material in  
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respect  of  this  contract  shall  be  payable  by the Contractor  and  Government/  Corporation  will 
not  entertain  any claim  whatsoever  in  respect  of  the same. 
 
12.8.   In the case of any bid where quoted percentage of rate appears unrealistic, such bid will be 
considered as unbalanced and in case the bidder is unable to provide satisfactory explanation 
such a tender is liable to be disqualified and rejected. 
 
12.9.   The contractor shall be deemed to have satisfied himself as to the correctness and sufficiency 
of the Tender and of the rates and prices stated in the Bill of Quantities, all of which shall, except in 
so far as it is otherwise provide in the Contract, cover all his obligations under the Contract 
(including those in respect of the supply of goods, materials, plant & services or of contingencies 
for which there is a Provisional Sum) and all matters and things necessary for the proper execution 
and completion of the work and the remedying of any defects therein. 

 

12.10. The  contractor  shall  confirm  in all  respects,  by giving  all  notices  and  paying  all  
fees,  with  the provisions of: 

    (i)    Any national or State Statue, Ordinance, or other Law, or any regulation, or bye-law of 
any local or other duly constituted authority in relation to the execution and completion of 
the works and remedying of any defects therein, and 

 
 (ii)  The rules and regulations of all public bodies and companies whose property rights are 

affected or may be affected in any way by the works. 
 

13. CURRENCIES OF BID AND PAYMENT: 
13.1   The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. All 

payments shall be made in Indian Rupees. 
14. VALIDITY: 
14.1.  Bids shall remain valid for a period not less than 90 days or the period mentioned in the 

Contract Data, after the deadline date for submission of bid as specified in the notice inviting the 
Bid. A Bid valid for a shorter period shall be rejected by the Engineer-in-charge as non-
responsive. 

14.2.  In  exceptional circumstances, prior  to  expiry  of  the  original time  limit,  the  Officer  inviting  
the  Bid  may request the bidders to extend the period of validity for a specified additional period. The 
request and the bidders’ responses shall be made in writing or by cable or by e-mail. A bidder may 
refuse the request without any risk of forfeiture of his bid security. 
 
14.3.  A bidder agreeing to the request will not be required or permitted to modify his bid but will be 
required to extend the validity of his bid security for the period of the extension. 
 

15.(A) PAYMENT OF EMD/BID SECURITY AND COST OF BID DOCUMENT :- 
15.1   The Bidder shall furnish, as part of his Bid, cost of Bid document and Bid security for the amount    
mentioned under NIT/Contract Data in online mode. Non-submission of cost of Bid document and bid security 
within the designated period shall debar the bidder from participating in the online bidding system. The EMD 
or Bid Security payable along with the bid is 1% of the estimated contract value (ECV) or as mentioned in the 
bid document. 
15.2   Government of Odisha has introduced e-payment gateway in to the portal for payment of cost 
of Bid and Bid Security/ Earnest Money Deposit. The process of using e-payment gateway is 
mentioned in the “Procedure for Electronic receipt, accounting and reporting of Cost of Tender 
Paper and Earnest Money Deposit on submission of bids”. 

        15.3   Combined bid security for more than one work is not acceptable. 
            15.4   Contractor exempted from payment of EMD will be able to participate in the tender directly by        

uploading documentary evidences towards his eligibility for such exemption. 
       15.5   The tender accepting authority will verify the originals of all the scanned documents of the successful    

lowest bidder only within 5 days of opening of the tender (price bid). In the eventuality of failure on the part 
of the lowest successful bidder to produce the original documents, he will be debarred in future from 
participating in tender for 3 years and will be black listed by the competent authority. In such as situation, 
successful L-2 bidder will be required to produce his original documents for consideration of his tender at the 
negotiated rate equal to L1 bidder. 

15.6   The Bid Security of the successful bidder will be discharged when the bidder has signed the 
Agreement and furnished the required Performance Security and Additional Performance security 
if any. The bid security of unsuccessful bidders will be returned after 28 days of the end of validity 
period specified in sub-clause 14.1. 
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15.7   The Bid Security may be forfeited 
a.  If the bidder withdraws the bid after opening of the bid but within the period of validity. 

     b.  If the Bidder seeks any revision of rates or back out of the bid claiming for not having 
referred to any or all documents provided in the Bid by the Officer Inviting the Bid 

c.  If the Bidder fails to submit the original documents with in the stipulated date pursuant to  
clause3.1, 
d.  In the case of a successful bidder, if the bidder fails within the specified time limit to 

(i)   Sign the Agreement 
(ii)  Furnish the required Performance Security including additional performance security if any. 

  
15. (B)FORMAT AND SIGNING OF BID: (Logging to the Portal)-The Contractor/ Bidder is required to 
type  his/her Login ID and Password. The system will again ask to select the DSC and confirm it with the 
password of DSC as a second stage authentication. For each login, a user’s DSC will be validated against 
its date of validity and also against the Certificate Revocation List (CRL) of respective CAs stored in 
system database. The system checks the unique Login ID, Password and DSC combination and 
authenticates the login process for use of portal. 

15.1. The  bidder  can  download  the  tender  of  his  choice  and  save  it  in  his  system  and  
undertake  the necessary  preparatory  work  off-line  and  upload  the  completed  tender  at his 
convenience  before  the closing date and time of submission. The bidder shall only submit 
single copy of the required documents and Price Bid in the portal. In the Financial bid, the 
bidder cannot leave any figure blank. He has to only write the figures, the words will be self-
generated. The Bidders are advised to up load the completed Bid document well ahead of the 
last date & time of receipt  to  avoid  traffic  rush  failure  in  the network. 

 
15.2. The Bidder shall go through the Bid carefully and list the documents those are asked for 

submission. He shall prepare all documents including cost of Bid Document, Bid Security, 
Declaration form, price bid etc and store in the system. 

 
15.3. The bidder shall log on to the portal with his DSC and move to the desired tender for up 

loading the documents in appropriate place one by one simultaneously checking the 
documents. Once the Bidder makes sure that all the documents have been up-loaded in 
appropriate place he clicks the submit button to submit the bid to the portal. 

 
15.3.1.   Tender cannot be pre-opened and cannot be submitted after due date and time. Therefore  

only after     satisfying  that  all  the  documents  have  been  uploaded,  the  Bidder  should  
activate  submit button. 

 
15.3.2.   In the e-procurement process each processes are time stamped. The system can identify 

each   individual who has entered in to the portal for any bid and the time of entering in to the 
portal. 

 
        15.3.3.   The “online bidder” shall digitally sign on all the documents, certificates uploaded by him, 

owing responsibility  for  their  correctness/authenticity  as  per  IT  ACT  2000.If  any  of  the  
information furnished  by the  bidder  is  found  to  be  false/fabricated/bogus,  his EMD/Bid  
Security  shall  stand forfeited and his registration in the portal shall be blocked and the 
bidder is liable to be blacklisted. 

15.3.4.   The Bidder should ensure clarity of the document up loaded by him to the portal 
especially the  scanned  documents  by  taking  out  sample  printing.  Non-submission  of  legible  
documents  may render the bid non-responsive. However, the Officer inviting the Bid if so desires 
can ask for legible copies   or original  copies  of scanned  documents  only for verification  with 
in a stipulated  period provided such document  in no way alters the Bidder’s price bid. If the 
Bidder fails to submit the original documents with in the stipulated date as defined in tender 
call notice, his bid security shall be forfeited. 

 
D. SUBMISSION OF BIDS 
16. BID SUBMISSION: 

16.1. The  system  shall  require  all  the  mandatory  forms  and  fields  filled  up  by  the  contractor  
during  the process of submission of the bid/tender. 

 
16.2. The bidder  shall carefully go through  the tender  and prepare  the required  documents.  The 
bid shall have a Technical Bid & a Financial Bid. The Technical bid generally consist of cost of Bid 
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documents, EMD/Bid Security, GST, PAN, Registration Certificate, Affidavits,  M.O.U  agreement, 
Works in hand, List of machineries and any other information required by OIT. The financial bid 
shall consist  of the  Bill  of  Quantities(BOQ)and  any  other  price  related  information/undertaking  
including rebates. 

 
16.3. Bidder   are   to   submit   only   the   original   BOQ (in .xls   format)uploaded   by   
procurement   officer publisher(Officer  inviting  tender)after  entering  the  relevant  fields  without  
any alteration/deletion/modification. Multiple BOQ submission by the bidder shall lead to 
cancellation of bid. In case of item rate tender, bidders shall fill in their rates other than zero 
value in the specified cell without keeping it blank. In the percentage rate tender the bidder 
quoting zero percentage is valid and will be taken at par with the estimated rate of work put to 
tender. 

 
16.4. The  bidder  shall  upload  the  scanned  copy/copies  of  document  in  support  of  eligibility  
criteria  and qualification  information  in  prescribed  format  in portable  document  format  (PDF)  
to  the  portal  in  the designated locations of Technical Bid. 

 
16.5. The bidder shall write his name in the space provided in the specified location in the 
Protected Bill of Quantities (BOQ) published by the officer inviting tender. The bidder shall type 
rates in figure only in the rate column of respective items without any blank cell in the rate column 
in case of item rate tender and type percentage excess or less up to two decimal place only in case of 
percentage rate tender. 

 
16.6. The Bidder should ensure clarity/legibility of the document uploaded by him in the portal. 
 
16.7. The bidder should check the system generated confirmation statement on the status of 
submission. 
 

        16.8. The bidder shall log to the portal with his/ her DSC and move to the desired tender for up loading    
the documents in appropriate place one by one simultaneously checking the documents. 
16.9. Each process in the e-procurement is time stamped and the system can defect the time of log in of  
each user including the Bidder. 
16.10. The system shall require all the mandatory forms and fields filled up by the contractor during the  
process of submission of the bid/ tender. 
16.11. The bidder should upload sufficiently ahead of the bid closure time to avoid traffic rush and 
failure in   the network. 
16.12. The Tender Inviting Officer is not responsible for any failure, malfunction or breakdown of the 
electronic system used during the e-procurement process. 
16.13. The Bidder is required to upload documents related to his eligibility criteria and qualification  
information and Bill of Quantity duly filled in. It is not necessary for the part of the bidder to upload the 
drawing and the other Bid documents (after signing) while uploading his bid. It is assumed that the 
bidder has referred all the drawings and documents uploaded by the Officer Inviting the Bid. 
16.14. The Bidder will not be able to submit his bid after expiry of the date and time of submission of bid   
(server time). The date and time of bid submission shall remain unaltered even if the specified date for 
the Submission of bids declared as a holiday for the Officer Inviting the Bid. 
16.15. All bid data uploaded by the Bidder to the portal will be encrypted by the DSC of the opener(s). 
The  system shall require all the mandatory forms and fields filled up by the contractor during the process 
of submission of the bid/tender. 
 

17. DEADLINE FOR SUBMISSION OF THE BIDS : 
17.1. Bids cannot be submitted after due date and time. The bids once submitted cannot be viewed, 

retrieved or corrected. The bidder should ensure correctness of the bid prior to uploading and 
take print out of the system generated summary of submission to confirm successful 
uploading of bid. The bid can not be opened even by the OIT or the Procurement Officer 
Publisher/Opener  before the due date and time of opening. 

 
17.2. The online bidding will remain active till the last date and time of the bid submission. Once 

the date and time (Server date and time) is over, the bidder will not be able to submit the bid. 
The date & time of bid submission  shall  remain  unaltered  even  if  the  specified  date  for  the  
submission  of  bids  declared  a holiday for the Officer inviting the Bid. 
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17.3. The officer inviting the bid may extend the deadline for submission of bids by issuing an 
amendment in accordance with Sub-Clause 9, in which case all rights and obligations of the officer 
inviting the bid & Engineer-in-Charge and the bidders previously subject to the original deadline 
will then be subject to the new deadline. 
17.4. Resubmission of bid by the Bidders for any number of times before the final date and time of 
submission is allowed. 

        17.5. Resubmission of bid shall require uploading of all documents including price bid afresh. 
17.6. If the bidder fails to submit his modified bids within the pre-defined time of receipt, the system 
shall   consider only the last bid submitted. 

 
18. LATE BIDS : 

18.1. The system shall reject submission of any bid through portal after closure of the receipt 
time. For all- purpose the server time displayed in the e-procurement  portal shall be the 
time to be followed by the bidder and concerned officers. 

 
19. MODIFICATION AND WITHDRAW AL OF BIDS : 

19.1. In the E-Procurement Portal, it is allowed to modify the bid any number of times before 
the final date and time of submission. The bidder shall have to log on to the system and 
resubmit the documents as asked for by the system including the price bid afresh. In doing 
so, the bids already submitted by the bidder will be removed automatically from the system 
and the latest bid only will be admitted. But the bidder  should  avoid modification  of bid at 
the last  moment  to avoid system  failure  or malfunction  of internet or traffic jam  or power 
failure.  If the bidder  fails to submit his modified bids with in the pre-defined time of 
receipt, the system shall consider only the last bid submitted. 

19.2. In the E-Procurement Portal, with-drawl of bid is allowed. But in such case he has to write a 
letter with appropriate  reasons  for  his  withdrawal  addressed  to  the  Officer  inviting  the  bid  
citing  reasons  for withdrawal  and  up  load  the scanned  document  to  portal  in  the respective  bid  
before  the  closure  of receipt of the bid. The system shall not allow any withdrawal after expiry of 
the closure time of the bid. 
19.3. The bidder should avoid submission of bid at the last moment to avoid system failure or 
malfunction of internet or traffic jam or power failure etc. 

 
        E.   OPENING AND EV ALU ATION 

20. OPENING OF THE BID: 
20.1. Bid opening dates are specified during tender creation or can be extended vide corrigendum. 

These dates are available in IFB ,  tender document as well as the home page of portal. Bid 
opening can be done by the authorized users which are defined during the tender publication / 
approval stage. The bids are encrypted using their public keys and can be decrypted only on or 
after the Bid Opening due date. The bid openers private key will be required to open the bids and 
all the openers have to log on to the portal during that time to decrypt the bid submitted by the 
bidder. Bids cannot be opened before the specified date and time. 

 
20.1.1.    The bidders who participated in the on line bidding can witness opening of the bid from 

any system logging on to the portal with the DSC away from opening place. Contractors 
are not required to be present during the bid opening at the opening location if they so 
desire. 

20.1.2.    Each activity is date and time stamped with user details. For time stamping, server time 
is taken as the reference. 

 
20.2. In the event of the specified date of bid opening being declared a holiday for the Officer inviting 

the Bid/Engineer-in- Charge, the bids will be opened at the appointed time on the next working 
day. 

 
20.3. In case bids are invited for more than one package, the order for opening of the “Bid” shall be 

that in which they appear in the “Invitation for Bid”. 
 

20.5. The Bid openers; who have been pre-defined  shall log on to the portal with their 
respective  DSC. Unless all the Officers who have been declared as Opening officers, log on the 
portal with their DSC the Tender can not be opened. 

20.5.1. In case of non-responsive tender the officer Inviting tender should complete the e-
Procurement  process by uploading the official letter for cancellation/ re-tender. 
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20.5.2. All the opened bids shall be downloaded and printed for taking up evaluation. The 
officer authorized to open the tender shall sign and number on each page of the documents 
downloaded and furnish a certificate 
that “the documents as available in the portal containing---_nos. of pages” 
 

20.5.3. The electronically submitted bids may be permitted to be opened by the predefined Bid 
opening officer from their new location if they are transferred after the issue of Notice 
Inviting Bid and before bid opening. Further , action on bid documents shall be taken by the 
new incumbent of the post. 

 
20.5.4. The electronically submitted bid will be taken up for evaluation with respect to   

 Information furnished in Clause 3. 
20.5.5.    Immediately (usually within 3 or 4 days), the Evaluating Officers; predefined in the 

system for the bid, will finalize the list of responsive bidders.  They will log on to the site 
with their DSC and record their comments on the Technical evaluation page in the system. 
The Officer Inviting the Bid if also the accepting authority, shall log on to the system with   
his digital signature and check the technical evaluation. He can either accept or pass on  to  
the  evaluating  officers  for  re-evaluation.     Upon  acceptance  of  technical  evaluation  by  
the Accepting authority in the system, the system shall automatically generate letter to all the 
responsive bidders and the system  shall  forward  the  letter  to  all  the  responsive  bidder  
that  their  technical  bid  has  been evaluated responsive with respect to the 
data/information furnished by him and the letter shall also intimate him the date & time of 
opening of financial bid. The system shall also inform the non-responsive bidders in their e-
mail ID that their bid has been found non-responsive. 

 
20.5.6. After opening of technical bid, the bidder may be asked in writing / online (in their registered e-
mail ID) to clarify on the uploaded documents provided in the Technical Bid, if necessary, with respect 
to any doubts or illegible documents required for Technical Evaluation. The Officer Inviting Tender 
may askfor any other document of historical nature during Technical Evaluation of the tender. 
Provided in allsuch cases, furnishing of any document in no way alters the bidders price bid. Non 
submission oflegible documents may render the bid non-responsive. The authority inviting bid may 
reserve the right to accept any additional document. 

 
20.5.7. The bidders will respond in not more than 7 days of issue of the clarification letter, failing 
which the   bid of the bidder will be evaluated on its own merit. 

 
20.6. The Technical evaluation of all the bids will be taken up only as per the information 

furnished by the Bidders.  But  evaluation  of  the  bid  does  not  exonerate  the  lowest  bidder  
from  checking their original documents and if at a later date the bidder is found to have 
misled the evaluation through wrong information, action as per clause of DTCN shall be taken 
against the bidder/contractor. 

20.7. After technical evaluation of the bidders and selection of the qualified bidders, the financial bids 
of the technically qualified bidders shall be opened on the due date of opening. Members of the bid 
opening committee log on to the system in sequence and open the financial bids for the technically 
qualified bidders. The opening of financial bid by the opening officer using their DSC shall decrypt the 
financial bids.The Procurement officer-Evaluators will evaluate bid and finalized list of responsive 
bidders. Opening of price bid and evaluation of lowest bidder is subject to satisfaction of other 
qualificationInformation. 
 

20.7.1.    The financial bids of the technically responsive bidders shall be opened on the due date of 
opening. The Procurement Officer-Openers shall log on to the system in sequence and open the 
financial bids. 

               20.7.2.   The Financial Bid will be opened on the notified date & time in the presence of bidders or 
their authorized representative who wish to be present. 
 
20.7.3.   At the time of opening of “Financial Bid”, the names of the bidders whose technical bids 
were found responsive will be announced and the bids of only those bidders will be opened. The 
remaining bids will be rejected.  
 
20.7.4.    The responsive bidders’ name, the bid prices, the item wise rates, the total amount of each 
item     in case the item rate tender and percentage above or less in case of percentage rate tenders 
will be announced. any discounts and withdrawals, and such other details as the officer inviting the 
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tender may consider appropriate, will be announced by him or his authorized representatives at the 
time of opening. 

 
20.7.5.   Rebate/discount offer if any uploaded to the system shall be declared and recorded first. 
 

20.7.6.   The Financial bid of the bidders shall be opened one by one by the designated officers. The 
system shall auto-generate the Comparative statement. 
 

             20.7.7.   The Bidder can witness the principal activities and view the documents/summary reports for 
that particular work by logging on to the portal with his DSC from anywhere.  
 

20.7.8. Procurement Officer-Openers shall sign on each page of the download BOQ and the 
Comparative Statement and furnish a certificate to that respect. 
 
20.7.9.   System provides an option to Procurement Officer Publisher for reconsidering the rejected 
bid with the approval of concern Chief Engineer/ Head of Department. 
  
 

21. PROCESS TO BE CONFIDENTIAL: 
21.1. Information relating to the examination, clarification, evaluation, and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 
persons not officially concerned with such process until the award to the successful bidder has 
been announced. Any effort by a bidder to influence the officer inviting the bid, processing of bids 
or award decisions may result in the rejection of his bid. 

 
22.  CLARIFICATION OF BIDS: 
22.1    To assist in the examination, evaluation, and comparison of bids, the officer inviting the bid 

may, at his discretion, ask any bidders in writing/online (in their registered e-mail ids) to clarify 
on the uploaded documents provided in the Technical Bid, if necessary, with respect to any doubts 
or illegible documents. The officer inviting tender may ask for any other document of historical 
nature during Technical Evaluation of the tender, Provided in all such cases, furnishing of any 
document in no way alters the Bidder’s price bid. Non submission of legible documents may 
render the bid non-responsive. The authority inviting bid may reserve the right to accept any 
additional document. The bidder will respond in not more than 7(seven) days of issue of the 
clarification letter, failing which the bid of the bidder will be evaluated on its own merit. 

22.2    Subject to sub-clause 23.1, no bidder shall contact the officer inviting the bid on any matter 
relating to his bid from the time of the opening to the time the contract is awarded. However the 
bidder is allowed to submit any additional document, if asked for by the officer inviting the 
bid, in writing. 

 
23.  EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS: 
 

23.1. During the detailed evaluation of “Technical Bids”, the officer inviting the bid will 
determine whether each bid: -  

  a. Has submitted legible documents for evaluation. 
b. Meets the eligibility criteria defined in Clause 3 and; 
c. Is substantially responsive to the requirements of the bidding documents. 

 
23.2. During the detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be 

further determined with respect to the remaining bid conditions, i.e., priced bill of quantities, 
technical specifications and drawings. 

 
23.3. A substantially responsive “Financial Bids” is one, which conforms to all the terms, conditions, 
and specifications of the bidding documents, without material deviation or reservation. A material 
deviation or reservation is one 

(a) Which affects in any substantial way the scope, quality, or performance of the works. 
 
(b) Which limits in any substantial way, inconsistent with the bidding documents, the right of the 

officer inviting the bid or the bidder’s obligations under the contract or 
 
(c) W hose rectification would affect unfairly the competitive position of other bidders 
presenting substantially responsive bids. 
 

23.4. If a “Financial Bid” is not substantially responsive, it will be rejected by the officer inviting 
the bid, and may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 
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23.5. On opening of the price bid the system shall arrange the financial bids in order of their value 
(L1 first, followed by L2, L3 ….) for subsequent evaluation. The evaluation status (Sheet) will be 
visible to all the participating bidders after opening on their respective logins. Each activity is 
recorded in the system with date and time stamping. 
 
23.6. For examination, evaluation and comparison of bids, the officer inviting the bid may, at his 
discretion, ask the lowest bidder for clarification of his rates including reduction of rate on negotiation 
and breakdown of unit rates. 
 
 

24.  RIGHT TO ACCEPT OR REJECT ANY OR ALL BIDS : 
 

24.1    The competent authority on behalf of the OSPH&WC does not bind him to accept the lowest or 
any other tender and reserves to him the authority to reject any or all the tenders received without 
assigning any reason. 

 
24.2    All bids in which any of the prescribed condition is not fulfilled or any condition including that 

of conditional rebate is put forth by the bidder shall be summarily rejected. 
 

 
F.    AWARD OF CONTRACT 
 

25.  AWARD CRITERIA: 
25.1. The officer in charge will award the contract to the bidder whose bid has been determined 

to be substantially responsive to the bidding documents and who has offered the lowest evaluated 
price. 

25.2. The Employer/Tender inviting Authority shall notify acceptance of the work prior to expiry of 
the validity period by cable, telex or facsimile or e mail confirmed by registered letter. This 
letter of acceptance will state the sum that the Engineer-in-Charge  will   pay   the   contractor   
in  consideration of execution completion of the Works by the contractor as prescribed by the 
contract & the amount of Performance Security and Additional Performance Security required to 
be furnished. The issue of the letter of Acceptance shall be treated as closure of the Bid 
process and commencement of the contract. 

25.3. On acceptance of the tender, the Contractor shall name in writing his accredited 
representative(s) who would be responsible for taking instructions from the Tender inviting 
Authority 

25.4. Competent Authority on behalf of OSPH&WC reserves to himself the right of accepting the 
whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted. 

25.5. The successful bidder registered under other State Government / MES / Railways / CPWD in    
equivalent rank has to register under state PW D before signing of the agreement. 

 
 
 

26.    If the L-1 bidder does not turn up for agreement after finalization of the tender, then he shall be 
debarred from participation in bidding for 3(three)years and action will be taken to blacklist the 
contractor. Besides the consortium/JV/Firm where such an agency/firm already happens to be or is 
going to be a partner/member/proprietor, he/they shall neither be allowed for participation in 
bidding for three years nor his/there application will be considered for registration and action will 
be initiated to blacklist him/them. In that case, the L-2 bidder, if fulfils other required criteria, 
would be called for drawing agreement for  execution of work subject to condition that the 
L-2  bidder negotiates at par with the rate quoted by the L-1 bidder, otherwise the tender will be 
cancelled. 

 
26.1    The bidding process shall be deemed to be complete till the date of issue of letter of acceptance. 

If the bidder fails to sign the agreement within the stipulated period mentioned under clause 27.2, 
his bid security shall stand forfeited. 

 
27.  NOTIFICATION OF AWARD AND SIGNING OF AGREEMENT: 

27.1. In the E-Procurement Portal, the system shall generate the template of award letter, the Officer 
Inviting the Bid shall mention the amount of Performance Security and additional security 
required to be furnished in the letter, and intimate the bidders in his e-mail ID. The issue of the 
letter of acceptance shall be treated as closure of the Bid process and commencement of the 
contract. 

27.2. The successful bidder shall within 7 days of issue of letter of acceptance, furnish the 
Performance security as  per  clause-34( i i )  of  DTCN & additional Performance security (if 
any)within 7 days of opening of the financial bid as per clause-4(ii) and 29(iii)of DTCN in the 
prescribed form.  The successful bidder  shall sign the agreement within 15 days of issue of  
Letter of Acceptance along with work programme , failing which the Chief Engineer shall  
without prejudice to any other right or remedy available in law, be at liberty to forfeit the Bid 
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Security absolutely. The agreement will incorporate all agreements between the officer inviting 
the bid and the successful bidder. 

27.2.1.    Following documents shall form part of the agreement. 
a.    The notice inviting bid, all the documents including additional conditions, specifications 

and drawings, if any, forming the  bid  as  issued at  the  time of  invitation of  bid  and 
acceptance thereof together with  any correspondence & documents leading thereto & 
required amount of performance security including additional performance security as per 
sub clause 27.2 hereof. 

b.    Standard Bid Document P.W .D. Form F2/P1 as the case may be 
 

 
27.3. The letter to proceed with the work shall be issued by Chief Engineer, OSPH&WC only after 
signing of the agreement. The notification of award will constitute the formation of the contract 
subject only to the furnishing of performance security and additional performance security in 
accordance with the provisions of the agreement. 
 
27.4. On acceptance of the composite bids by the competent authority the letter of award will be 

issued by the Chief Engineer of the major component of the work on behalf of the OSPH&WC. 
 
27.5. Upon  signing  of  the  agreement  by  the  successful  bidder,  the  Chief Engineer, OSPH&W 

C will promptly notify the other bidders that their bids have been unsuccessful. 
  
28.  CORRUPT OR FRAUDULENT PRACTICES: 

28.1. The Chief Engineer will reject a proposal for award if he determines that the bidder 
recommended for award has been engaged in corrupt or fraudulent practices in competing for the 
contract in question. Canvassing whether directly or indirectly, in connection with tenders is strictly 
prohibited and the tenders submitted by the contractors who resort to canvassing will be liable for 
rejection. 
 

29.   BLOCKING OF PORTAL REGISTRATION 
29.1. If the registration certificate of the contractor is cancelled/suspended by the registering 
authority/blacklisted by The competent authority his portal registration shall be blocked 
automatically on receipt of information   to that effect. 
  
29.2. The portal registration blocked in the ground mentioned in the above Para-29.1 shall be 
unblocked automatically in receipt of revocation order of cancellation/ suspension/ blacklisting from 
the concerned authority. 
 
29.3. The Officer Inviting Tender shall make due inquiry and issue show cause notice to the 
concerned contractor who in turn shall furnish his reply, if any, within a fortnight from the date of 
issue of show cause notice. Thereafter the officer inviting tender is required to issue intimation to the 
defaulting bidder about his unsatisfactory reply and recommend to the Chief Manager (Tech.) for 
blocking of portal registration within 10 days of intimation to the defaulting bidder regarding his 
unsatisfactory reply with intimation to the Registering Authority and concerned Chief Engineer/ 
Heads of Office if any of the following provisions are violated. 

 
29.3.1. Backs out from the bid on any day after the last date of receipt of tender till expiry of the bid 
validity period. 
29.3.2. Fails to execute the agreement within the stipulated date. 
 
 
29.3.3. If any of the information furnished by the bidder is found to be false/fabricated bogus. 
Accordingly the Officer Inviting Tender shall recommend to the Chief Manager (Tech.) State 
Procurement Cell, Odisha for blocking of portal registration of bidder and simultaneously action shall 
also be initiated by OFFICER INVITING TENDER for blacklisting as per Appendix-XXXIV of OPW 
D Code, Volume-II. 
 
29.3.4.Fails to furnish original documents as required under DTCN before the designated officer for 
verification within the stipulated date and time.  
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30. GUIDELINES FOR UNBLOCKING OF PORTAL REGISTRATION: 
30.1.UNBLOCKING OF PORTAL REGISTRATION: Unblocking of portal registration of a 
contractor shall be done by a Committee consisting of the following members. 

EIC(Civil)-cum-CPO      -  Chairman 
Engineer-in-chief(W R)    -  Member Concerned  Superintending Engineer 
                                                                                 -   Member  Sr. Manager(Finance), SPC               
                       -  Member Officer Inviting Tender                       
                        -  Member Chief Manager(Technical), SPC        
                             -   Convenor 

 
30.2. The Chief Manager(Tech.) State Procurement Cell will be the convenor and he will maintain all 
records for this purpose. The Committee shall meet not less than once in a month if required and shall 
consider the recommendation of the Officer Inviting Tender for unblocking of portal registration. The 
quorum of the meeting will be four. 

 
30.3 The minimum period of blocking of Portal Registration shall in no case be less than 90 days. 
After blocking of Portal Registration, the contractor whose portal registration has been blocked 
may file application to the concerned officer inviting tender showing sufficient ground for 
unblocking of his portal registration along with a Treasury challan showing deposit of Rs.10,000/- 
(Rupees ten thousand) only (non-refundable) under the head of account ‘0059-Public Works’ as 
processing fees. The officer inviting tender shall forward the application filed by the contractor to the 
Chief Manager(Tech.), State Procurement Cell. 
 
30.4. On receipt of recommendation from the concerned Chief Engineer along with the copy of 
challan   as mentioned above, the Chief Manager (Tech.) being the member Convenor of the 
Committee shall place the case before the Committee for examination and taking a decision in this 
regard. After examination the committee may recommend for unblocking of the portal registration of 
said contractor if the Committee is satisfied that the fault committed by the contractor is either 
unintentional or done for the first time. 

 
30.5. After scrutiny by the State Procurement Cell if it is found that the portal registration of a 

contractor has been blocked for the 2nd time the Chief Manager (Tech), SPC may not consider his 
case to be placed before the Committee and may advice the concerned officer inviting tender to issue 
show cause notice to the contractor asking him to explain as to why his portal registration shall not 
remain blocked. On receipt of show cause reply from the contractor the officer inviting tender shall 
examine the same and if considered proper he may report to the Chief Manager(Tech), SPC along 
with his views furnishing the copy of the show cause reply for placement of the same before the 
Committee for taking a decision in respect of blocking/unblocking. If the committee found that the 
contractor is in habit of committing such fault again and again intentionally the committee may 
advice the concerned officer inviting tender to initiate proceeding for blacklisting as per the existing 
rule. 
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PART-II 
Procedure for Electronic receipt, accounting and reporting               

of 
Cost of Tender Paper and Earnest Money Deposit 

on submission of bids 
 

1. The State Government have formulated rules and procedures for Electronic receipt, accounting 
and reporting of the receipt- of Cost of Tender Paper and Earnest Money Deposit on submission of 
bids through the e-procurement portal of Government of Odisha i.e. "https://tendersodisha.gov.in". 
 
2. Electronic receipt of cost of tender paper has been successfully tested through SBI payment 
gateway. Now it has been decided to introduce electronic receipt of Cost of Tender Paper and 
Earnest Money Deposit on submission of bids through payment gateway of designated banks such 
as SBI/ICICI Bank/HDFC Bank for all Government  Departments, State PSUs. Statutory 
Corporations, Autonomous Bodies and Local Bodies etc. in phases (ANNEXURE-I). The process 
outline as well as accounting and reporting structureare indicated below : 
a) It will be carried out through a single banking transaction by the bidder for multiple payments like 
Cost of Tender  Paper and Earnest Money Deposit on submission of bids. 
b) Various payment modes like Internet banking/ NEFT/RTGS of Designated Banks and their 
Aggregator Banks as well can be accessed by the intending bidders. 
c) Reporting and accounting of the e-receipts will be made from a single source. 
d) Credit of receipts into the Government accounts and to the designated Bank account of the 
participating entities indicated in Para 2 above would be faster. 
 
3. Only those bidders who successfully remit their Cost of Tender Paper and Earnest Money Deposit 
on submission of bids would be eligible to participate in the tender/bid process. The bidders with 
pending or failure payment status shall not be able to submit their bid. Tender inviting authority, 
State Procurement Cell,NIC, the designated Banks shall not be held responsible for such pendency 
or failure. 
 
4. Banking arrangement: 
a) Designated Banks (SBI/ICICI Bank/HDFC Bank) payment gateway are being integrated with e-
Procurement portal of Government of Odisha (https://tendersodisha.gov.in) 
b) The Designated Banks participating in Electronic receipt, accounting and reporting of Cost of 
Tender Paper and Earnest Money Deposit on submission of bids will nominate a Focal Point Branch 
called e-FPB, who is authorized to collect and collate all e-Receipts. Each such branch will act as 
the Receiving branch and Focal Point Branch notwithstanding the fact that the bidder might have 
debited his account in any of the bank's branches while making payment. 
 
5. Procedures of bid submission using electronic payment of tender paper cost 
and EMD by bidder: 
a) Log on to e-Procurement Portal: The bidders have to log onto the Odisha e-Procurement portal 
(https://tendersodisha.gov.in) using his/her digital signature certificate and then search and then 
select the required active tender from the "Search Active Tender" option. Now. submit button can be 
clicked against the selected tender so that it comes to the "My Tenders" section. 
 
b) Uploading of Prequalification/Technical/Financial bid: The bidders have to upload the required 
Prequalification /Technical/Financial bid, as mentioned in the bidding document and in line with 
Works Department office memorandum no.7885, dt.23.07.2013. 
 
c) Electronic payment of tender paper cost and EMD: Then the bidders have to select and submit the 
bank name as available in the payment options 
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i. A bidder shall make electronic payment using his/her internet banking enabled account with 
designated Banks or their aggregator banks. 
ii. A bidder having account in other Banks can make payment using NEFT/RTGS facility of 
designated Banks. 
 
• Online NEFT/RTGS payment using internet banking of the bank in which the bidder holds his 
account, by adding the account number as mentioned in the challan as an interbank beneficiary. 
 
d) Bid submission: Only after receipt of intimation at the e-Procurement portal regarding successful 
transaction by bidder the system will activate the 'Freeze Bid Submission' button to conclude the bid 
submission process. 
 
e) System generated acknowledgement receipt for successful bid submission: System will generate 
an acknowledgement receipt for successful bid submission. Thebidder should make a note of 'Bid 
ID' generated in the acknowledgement receipt for tracking their bid status. 
 
6. Settlement of Cost of Tender Paper; 
a) Cost of Tender Paper: In respect of Government receipts on account of Cost of Tender Paper, the 
e-Procurement portal shall generate a MIS for the State Procurement Cell (SPC). The MIS will 
contain an abstract of the cost of tender paper collected with reference to Bid Identification Number. 
The State Procurement Cell shall generate Bank-wise-head-wise challans separately for Cost of 
Tender Paper and instruct the designated Banks to remit the money to the State Government account 
under different heads. In respect of the cost of tender paper received through the e-procurement 
portal, the remittance to the Cyber Treasury account will be made to the Head of Account 0075-
Misc, General Services-800-Other Receipts -0097-Misc. Receipts-02237-Cost of Tender Paper. 
b) For the time being, the State Procurement Cell (SPC) will use over the counter payment facility 
of the Odisha Treasury portal. Thereafter, remittance through NEFT & RTGS will befacilitated 
through the Odisha Treasury portal. 
c) Similarly, in case of State PSUs, Statutory Corporations, Autonomous Bodies and Local Bodies 
etc., Cost of Tender Paper, the e-Procurement portal shall generate a MIS for the State Procurement 
Cell (SPC). The MIS will contain an abstract of the cost of tender paper collected with reference to 
Bid Identification Number. The State Procurement Cell shall generate Bank-wise list of challans and 
instruct the designated Banks to remit the money through the Odisha Treasury portal. The cost of 
tender papers will be credited to the registered Bank account of the concerned State PSUs, Statutory 
Corporations, Autonomous Bodies and Local Bodies etc. 
d) Bank will refund (in case the Tender Inviting Authority (TIA) issues such instructions) the tender 
fee, EMD to the bidder, in case the tender is cancelled before opening of Bid as per direction 
received from TIA through e-procurement system. 
e) Back-end Transaction Matrix of Electronic receipt of Cost of Tender Paper and Earnest Money 
Deposit on submission of bids is enclosed in the Annexure. 
7. Settlement of Earnest Money Deposit on submission of bids: 
a) The Bank will remit the Earnest Money Deposit on submission/cancellation of bids to respective 
bidders accounts as per direction received from TIA through e-procurement system. 
8. Forfeiture of EMD : 
Forfeiture of Earnest Money Deposit on submission of bid of defaulting bidder is occasioned for 
various reasons. 
a) In case the Earnest Money Deposit on submission of bid is forfeited, the e-Procurement portal 
will direct the Bank to transfer the EMD value from the Pooling Account of SPC to the registered 
account of the tender inviting authority. 
b) The Tender inviting authorities of the Government Departments will deposit the forfeited Earnest 
Money Deposit on submission of bid, in the State Government Treasury under the appropriate head 
(8782-Cash Remittances and Adjustments between the officers rendering accounts to the same 
Accounts Officer-102-P.W.Remittances-1683-Remittances-91028-Remittances into Treasury) after 
taking the amount as a revenue receipt in their Cash Book under the head 0075-Misc. General 
Services-00-101 -Unclaimed 
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Deposits-0097-Misc, Receipts-02080-Misc. Deposits and submit the detail account to DAG (Puri) as 
a deposit of the Division. 
c) By clicking submit button, system will initiate the forfeiture of EMD. System will not allow the 
evaluator to edit the initiation after clicking the submit button. Forfeiture option can be carried out in 
phased manner like one bidder at a time. 
 
9. Role of the Banks: 
a) Make necessary provision / customizations at their end to enable the provision for online payments / 
refunds as per this document. 
b) Provide necessary real-time message to bidders regarding successful or unsuccessful transactions during 
online payment processes and redirect them to e-Procurement website with necessary transaction reference 
details enabling them to submit their bids. 
 
c) The bank shall ensure transfer of funds from the pooling account to the Government Head/current account 
of PSUs/ULBs within the next bank working day as per the directions generated from e-Procurement portal. 
d) Bank should provide timely reports and reference details to NIC enabling them to carry out their role as 
stated below. 
 e) Refund of amount to bidders as per the XML file provided by e-Procurement system on the next bank 
working day from the date of generation of the XML file and also provide a confirmation to NIC on the 
same. 
 
10. Role of State Procurement Cell: 
a) Communicate requirements of Government departments/ State PSUs/ Autonomous Bodies/ ULBs online 
payment requirements to National Informatics Centre / the authorised Banks for mapping/ customization. 

 
b) In every working day, the State Procurement Cell shall generate MIS from the e-Procurement 
portal to ascertain the tender paper cost received in the e-Tendering process separately bank-wise for 
the Government Department and the PSUs/ULBs. The SPC shall generate bank-wise separate online 
challans from the Odisha Treasury portal and make the remittance through over the counter facility 
or NEFT/RTGS (as and when this functionality is available in Treasury portal) and issue instruction 
to the bank for remittance of the receipt to the State Government account. 
c) The State Procurement Cell shall be responsible for providing challan details and MIS in respect 
of the remittance towards tender paper cost to the Tender inviting authorities for their record. 
d) State Procurement Cell shall monitor the progress of e-Tendering by different Government 
departments /State PSUs/ Autonomous Bodies / ULBs through an MIS. State Procurement Cell shall 
monitor and send monthly progress reports to the Government. 
e) The e-Procurement system will generate a consolidated refund & settlement XML file as an end 
of the day activity. 
f) e-procurement system will provide a web service for payment gateway (PG) provider to pull the 
encrypted refund and settlement details in XML file against a day. 
g) Similarly, payment gateway (PG) provider will provide a web service to pull the refund and 
settlement status against a day 
h) e-procurement system will update the status accordingly for reconciliation report. 
 
11. Role of National Informatics Centre : 
a) Customize e-Procurement software and web-pages of Government of Odisha (https://tendersodisha.qov.in) 
to enable the provision for electronic payment. 
b) The NIC, Odisha will modify / rectify the errors in electronic data relating to the Chart of Account. 
c) NIC will provide an interface to organizations to download the electronic receipt data. 
d) Enable automatic generation of daily XML files from e-Procurement system and ensure delivery of the 
same to the authorized Banks for enabling automatic refund/settlement of funds. 
e) NIC shall enable the e-Procurement portal to generate MIS as required for the State Procurement Cell in 
order to make remittance of the tender paper cost to the State Government account using the Odisha Treasury 
portal. 
12. Role of Cyber Treasury : 
a) The cost of the tender paper deposited by the SPC using the Odisha Treasury Portal which will be 
accounted for by the Cyber Treasury and it shall submit the accounts to A.G (O) as per the established 
process. 
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b) The Cyber Treasury will provide MIS as required to the SPC for the purpose of accounting and 
reconciliation of the electronic remittances made to the State Government account. 
 
13. Redressal of Public grievances : 
 The State Procurement Cell, Odisha, National Informatics Centre, Odisha and the e-FPB will have an 
effective procedure for dealing with, public complaint for e-Receipt related matters. In case, any mistake is 
detected by any of the stakeholders in reporting of receipt of tender paper cost and EMD, either suomoto or 
on being brought to its notice, the State Procurement Cell, Odisha, National Informatics Centre, Odisha unit, 
Cyber Treasury and the bank will promptly take steps for rectification. The e-Focal Point Branch of the 
participating Banks, National Informatics Centre, Odisha and the State Procurement Cell, Odisha will notify 
the contact number and address of the Help Desk for resolution of any dispute regarding e-Receipt. 
 
14. Applicability and modification of existing rules / orders: 
The modalities prescribed in this Office Memorandum for downloading of tender paper, submission and 
rejection of bid, acceptance of Bids as well as refund and forfeiture of earnest deposit will be applicable for 
electronic submission of bids through e-procurement portal. Existing provisions regulating cost of tender 
paper, earnest money deposit in OPWD Code and OGFR would stand modified to the extent prescribed. 
 
15. These arrangements would be made effective after signing of MoU between the designated Banks and the 
State Procurement Cell, firming up of Banking arrangements and technical integration between designated 
Bank  and e-Procurement Portal. 
 
ANNXURE-I 
Back-end Transaction Matrix of Electronic receipt and remittance of Cost of Tender Paper and 

Earnest Money Deposit on submission of bids. 
 Cost of Tender Paper on submission of bids Earnest Money Deposit on 

submission of bids 

Government 
Departments 

I. The payment towards the cost of Tender 
Paper, in case Government Departments 
shall be collected in separate 
Pooling accounts opened in Focal 
Point Branch called e-FPB of 
respective designated banks [as stated 
in Para 2] at Bhubaneswar on 
T+1_day. 
 
II. With reference to the Notice 
Inviting Tender/ Bid Identification 
Number, the amount so realized is to 
be remitted to Government Account 
under the Head Of Account 0075- 
Misc. General Services-800-Other 
Receipts-0097-Misc. Receipts-02237- 
Cost of Tender Paper through Odisha 
Treasury Portal after opening of the 
bid. 

I. In case of tenders of 
Government Departments, 
amount towards Earnest 
Money Deposit on submission 
of bids shall be collected in a 
pooling account opened for 
this purpose at Focal Point 
Branch called e-FPB of 
respective designated banks 
at Bhubaneswar and the 
banks will remit the amount to 
respective bidder’s account 
within two working days on 
receipt of instruction from TIA 
through refund and settlement 
of e-procurement system. 
 
II. In case of forfeiture of 
Earnest Money Deposit on 
submission of bids, the e- 
Procurement portal will direct 
the Bank to transfer the EMD 
value from the Pooling 
Account of SPC to the 
registered account of the 
tender inviting authority within 
two working days of receipt of 
instruction from TIA. 
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 Cost of Tender Paper on submission of 

bids 
Earnest Money Deposit on 
submission of bids 

State PSUs 
Statutory 
Corporations, 
Autonomous 
Bodies and 
Local Bodies. 

I. In case of State PSUs, Statutory 
corporations, Autonomous Bodies and 
Local Bodies etc. the amount towards 
Cost of Tender Paper, on submission 
of bids shall be collected in separated 
pooling accounts opened in Focal 
Point Branch called e-FPB of 
respective designated Banks at 
Bhubaneswar on T+1 days. 
 
II. The Paper cost will be transferred to 
the respective current accounts of 
concerned State PSUs, Statutory 
Corporation, Autonomous Bodies and 
Local Bodies etc. after opening of bid. 

I. Amount towards EMD on 
submission of bids shall be 
collected in a separate 
pooling account of Focal 
Point Branch called e-FPB 
of respective designated 
banks at Bhubaneswar and 
the banks will remit the 
amount to respective 
bidder’s account on receipt 
of instruction from TIA 
through refund and 
settlement of e-procurement 
system within two working 
days from receipt of such 
instruction. 
II. In case of forfeiture of 
Earnest Money deposit on 
submission of bids, the e- 
Procurement portal will 
direct the Bank to transfer 
the EMD value from the 
Pooling Account of SPC to 
the registered account of the 
tender inviting authority 
within two working days of 
receipt of instruction from 
TIA. 
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CHECK LIST TO BE FILLED UP BY THE BIDDER 
  

Name of the work:  
Sl 
No. 

Particulars Reference to Clause No. 

1. Cost   of  tender  paper  in online mode only D.T.C.N Clause No.04 
2. E.M.D/Bid Security  D.T.C.N Clause No.06 
 or  
 E.M.D/Bid Security in  case of deploying machineries 

outside the State 
D.T.C.N Clause No.06 & Clause 
No.6 &13 

3. Copy of valid Registration Certificate D.T.C.N Clause No.07 
4. Copy of valid GST/GSTIN Registration certificate D.T.C.N Clause No.07 
(A) Copy of valid GSTR-1 of the preceding month of tender 

date i.e dt. Dt.16.11.2023   
D.T.C.N Clause No.07 

5. Copy of PAN Card D.T.C.N Clause No.07 
6. No Relationship Certificate in Schedule – A D.T.C.N Clause No.15 
7. Works Experience- D.T.C.N Clause No.11 
(A) List  of projects executed  that are  similar in nature to the 

work (Schedule-D1) 
 

(B) Works in hand-List of projects in progress that are similar in 
nature to the work (Schedule-D2) 

 

8. 
(A) 

Information  regarding current litigation, debarring / 
expelling of the tender or abandonment of the work by the 
tenderer (Schedule-E) 

D.T.C.N Clause No.14 
 
 

(B) Affidavit (Schedule-F) duly notarized  D.T.C.N Clause No.14 
9. Bid Capacity 

Total value of Civil engineering construction work perform in 
the last 5 years with certificate from Charted Accountant. 
Statement showing the value of existing commitments and 
ongoing works as well as stipulated period of completion 
counter signed by executive engineer/Divisional 
Engineer/Project Manager in Schedule-G. non submission of 
the information in Schedule –G will liable the tender for 
rejection. These stipulations shall apply to all works above 
Rs.3 crores.   

D.T.C.N Clause No.12 

10 M.O.U with Electrical contractor duly notarized D.T.C.N Clause No.10 
11(A) Tools   &   Plants   and   machineries   as   per   the 

requirement in Schedule-C (Minimum 80% marks to be 
obtained).  (Proof of  ownership of Tools & Plants and 
machineries is to be furnished in shape of copy of invoices/ 
required sale deed in case of 2nd purchase/ required lease 
deed with ownership document of the leaser duly attested) 

D.T.C.N Clause No.13 

 List of plants and equipment’s  Requirement 
(i) Truck/Tipper 4 Nos. 
(ii) Concrete Mixer 2 Nos. 
(iii) Needle Vibrator 2 Nos. 
(iv) Plate Vibrator 2 Nos. 
(v) Water Tanker 2 Nos. 
(vi) Generator 2 No. 
(vii) Complete staging, shuttering, centering arrangement 

c. For steel shuttering – Not older than 5 years 
d. For wooden/Ply shuttering – Not older than 2 years 
(No marks will be awarded if the shuttering material 
area is less than 1000 sqm) 

1000 Sqm 

(viii) Ready mix Concrete batching plant  1 No. 
(ix) Tre mix concrete. Flooring/VDF machine 1 No. 
(B) Certificate  by the Executive Engineer/Divisional Engineer 

under whom the  machineries/equipment’s  are  deployed  
as  per Annexure-III of Schedule-C 

D.T.C.N Clause No.13 
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(C ) Time  Schedule  for  movement  of  equipment’s  / 
machineries available with  the  tenderer  from one site to 
work site as per Annexure-IV of  Schedule-C 

D.T.C.N Clause No.13 

12. M.O.U Agreement D.T.C.N Clause No.10 
 
 

13 SPECIAL CONDITION :-  
a. Non-submission of the required documents as specified in clause No.110of the DTCN, the 
bid will be liable for summarily rejection.  
b. The contractor intending to hire/lease equipment’s / machineries are required to furnish 
proof of ownership from the authorized person of the company with due power of attorney 
(copy to be enclosed) / owner providing equipment/machineries on hire/lease along with 
contracts/agreements/lease deed and duration of such contract. The 
contracts/agreements/lease deed should be on long term basis for a minimum period as 
mentioned in contract data from the last date of receipt of Bid documents, Otherwise the bid 
will be liable for summarily rejection.  
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THE ODISHA STATE POLICE HOUSING & WELFARE CORPORATION LTD., BBSR-22 
CONTRACT DATA 

A. GENERAL INFORMATIONS 
Sl. 
No. 

Particulars Details 

1 Bid Identification No. 23/OPHWC/2023-24 

2 Name of the Work (Clause No.1 of DTCN) As Per Column No. 2 in IFB 
3 Officer inviting tender Chief Engineer 
4 Accepting Authority Chief Engineer 
5 Estimated Cost (Clause No.1 of DTCN) As Per Column No. 3 in IFB 

B. BID INFORMATION 

6 Intended completion   period/Time   period assigned  for  
Completion  as  per  clause 8 of DTCN 

As Per Column No. 6 in IFB 

7 Last Date & time of submission of Bid (Clause No. 2 of 
DTCN.) Dt.30.11.2023 up to   5:00P.M 

8 Cost of Bid Document (Clause No. 4 of DTCN.) Rs. 11,800/-  (As per column 5 of IFB) 

i To be remitted online Rs. 11,800/-   

9 Bid Security (Clause No. 6 of DTCN.) As Per Column No. 4 in IFB 

i To be remitted online Rs. 7,69,800.00      

10 Additional Performance Security (when the bid amount is less than the estimated cost put to tender) as per clause No.29(iii) & 
4(ii) of DTCN to be submitted within 7(seven) days of opening of financial bid and ISD as per cl.No-34(ii) of DTCN to be 
submitted within seven days of issue of letter of acceptance for fulfillment of contract in the OSPH&WC, Bhubaneswar. 

I 
Amount 

Differential cost (Estimated cost put to tender -The quoted 
amount) 

Ii Pledged in favour of The Odisha State Police Housing & Welfare Corporation 
Ltd. 

Iii payable at Bhubaneswar 

iv 
Type of instrument In shape of Bank Draft/Bank FD/Post Office SB 

Account/NSC/Post Office Time Deposit Amount 
11 Date and Time of  Opening of the Bid Dt.01.12.2023 at   11:00 A.M 

12 Bid validity period (Clause No. 9 of DTCN.) 90 days from last of submission of bid. 

13 
Minimum period of contract / agreement / lease deed of 
equipment and machineries as per Clause No. 13 (v) of DTCN. 

As Per Column No. 6 in IFB i.e. for  12  months 

14 Currency of Contract Indian Rupees 

15 Language of Contract English 
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DETAILED TENDER CALL NOTICE 
1. The   Percentage   tender   rate   bids   are   invited   in   double   cover   system   from   

different   class contractors registered with the State Government and contractors of 
equivalent Grade / class registered with Central Government / MES / Railways for 
execution of Composite Building works on production of definite proof from the appropriate 
authority in prescribed firm to be eventually drawn in P.W .D. FORM P-1 for the different 
works. 

(a) This tender is on Composite basis and only tenderers with sound financial background 
capable of investing required amount for advance procurement of all materials required for the 
work need apply. Department shall not supply any material at all for the work. 

(b)     This detailed Tender Call Notice along with the clauses mentioned herein shall from a part of the 
contract and agreement. 

(c)       Contractor not registered with Government of Odisha, can participate in the e-Procurement 
after necessary enrolment  in  the  portal  but  have  to  subsequently  register  themselves  with  
the appropriate  registering  authority  of  the  State  Government  before  award  of  the  work  
as  per prevalent registration norms of the State. 

2.      The Bid documents are available in the website:  www.tendersorissa.gov.in  from 
Dt.16.11.2023 to 5.00 P.M. of Dt.30.11.2023 for online bidding.  

3.        The Technical bid documents (Cover-I) will  be  opened  by  the  assigned  officer  in  the  
office  of  the Chief Engineer, OSPH&WC, Bhubaneswar at 11:00 A.M. on Dt.01.12.2023 
in the presence of the bidders or their authorized representatives who wish to attend. 

  
4.  (i) The cost of Bid documents in online mode shall be transferred for Rs. 10,000.00 & Rs.1, 

800.00 towards cost and GST of each bid respectively. Money should be transferred online on or 
before the last date of receipt of the Bid. 

 
(ii)When the bid amount is less than estimated cost put to tender, the cost of Additional 
Performance Security in shape of Demand Draft/Term Deposit Receipt in favour of  The Odisha 
State Police Housing & Welfare Corporation Ltd. Payable at Bhubaneswar is to be submitted 
in the office of Chief Engineer, OSPH&WC, Bhubaneswar by the successful bidder who shall 
deposit the same within seven(7) days of opening of the financial Bid and ISD within seven days 
of issue  of letter of acceptance as required under clause -34(ii) of DTCN or else the bid of the 
successful bidder would be cancelled and the security deposit would be forfeited .If permissible in 
law further proceedings for black listing would be initiated as per law . 
 

5.         The bid is to be submitted in two covers. 
(i) Cover-I is to contain scanned EMD, Cost and GST of bid document, scanned copy of 
registration certificate, PAN card, valid GST registration certificate, undertaking/certificates 
duly filled, affidavit, work experience certificate duly certified by the concerned Divisional head 
and other documents required as per the relevant clauses of this DTCN including M.O.U (duly 
notarized) with eligible registered Electrical Contractor.  
(ii) Cover-II is to contain the price bid duly filled in and signed by the bidder.  

6. The amount towards Bid security/EMD of 1% of the amount put to tender as specified in 
IFB should be deposited online as per instruction in the portal.   

7. The intending bidders are required to produce documents viz original Registration, valid 
GST/GSTIN registration Certificate, valid GSTR-1 of the preceding month of tender date i.e 
Dt.16.11.2023, PAN card after opening of Technical Bid for verification purpose in the latter 
stage along with the original documents relating to ownership and hiring of plants and 
machineries mentioned at Annexure-I of Schedule-C, preferably within 5(five) working days from 
the date of opening of the tender. Furnishing scanned copy of such documents along with the 
Technical Bid is mandatory otherwise his/ her bid shall be declared as non responsive and thus 
liable for rejection.  

8. The work is to be completed in all respects within the time period as specified in the Contract 

Data. Bidders whose bid is accepted must submit a work programme at the time of execution of 

Agreement. 
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9. All bids received will remain valid for a period as specified in the Contract Data after the 
deadline date for submission of bids and validity of bids can also be extended if agreed to by the 
bidder and the Department. 

 
    10.    (i) The Firms / Contractors in order to take part in the tender should enter into an M.O.U duly 

notarized with eligible registered electrical contractor having valid H.T / M.V electrical license 
issued by ELBO for execution of electrical installation & other electrical works and a copy of 
such M.O.U should be attached with the tender documents. A copy of electrical license should 
also be enclosed with the tender papers, the original of which need to be furnished during 
verification. The above M.O.U is not required in case of the Firms / Contractors having valid 
H.T. / M.V. electrical license issued by ELBO with the same name & style. Joint Venture 
Agreement are not allowed. 

 
          (ii) The contractor shall stand for comprehensive warranty against defective materials / 

manufacturing defects and bad workmanship for the entire work carried out by him for a period 
of 24 (Twenty-Four) calendar months from the date of successful handing over of the work to the 
concerned User Authority & make good /repair/replace the faults during this period without any 
extra cost, failing which the same shall be got done at the risk and cost of the contractor.  The 
contractor shall attend the complaints /   breakdown relating to the entire work carried out by 
him on call basis.                                    .      
         The Engineer shall give notice to the contractor of any defects before end of the 
comprehensive warranty period, which begins from the entire system becomes operational and 
handing over to the concerned user authority and continues for next 24 (Twenty-Four) calendar 
months. The comprehensive warranty period shall be extended for as long as defects remain to be 
corrected. Every time notice of defect is given, the contractor shall correct the notified defect 
within the length of time specified by the Engineer’s notice. If the contractor has not corrected a 
defect within the time specified in the Engineer’s notice, the Engineer will assess the cost of 
having the defects corrected and the contractor will pay the amount.                                 .           
 
(iii) Payment of bill will be made only after successful completion of the work in all respects i.e. 
Supply, Installation, Testing, Commissioning, Inspection of the entire electrical & electrical 
related works by the concerned Electrical Inspector & submission of Inspection report and 
handing over of the work to the concerned user authority. 
(iv) The EMD and the Security money (deducted @ 5% from the contractor’s claim/bill)    will 
be refunded after successful completion of the comprehensive warranty period. 

(v) The bidder shall furnish N.O.C from Concerned Authority for firefighting works after 
completion of the work . 

(vi) The bidder shall produce an M.O.U from experienced Firefighting Installation Contractor at 
the time of submission of bid. 

Eligibility of Firefighting Contractor – A Person/Firm/Company who has completed 
firefighting Installation work of Building/Industries/Premises Successfully and obtained valid fire 
safety certificate from Odisha Fire Services as per existing rule. The Cost of this job should not be 
less than 10 lakhs for each project 

                 The Project Manager, Electrical concerned shall be responsible for proper and timely 
execution of their respective items of works and implementation of the terms and condition of the 
contract. The contractor shall be bound to receive and act as well according to the direction of the 
Engineer-in-Charge for General Electrical/General Public Health Authority concerned along with the 
concerned Joint Manager. 
11.    The tenderer shall furnish along with their tender a list of works executed during the last five  years 

duly certified by the concerned authority not below the rank of Executive Engineer/Divisional 
Engineer/Project Manager indicating the satisfactory completion for Civil, P.H. & Electrical 
works as per the proforma enclosed in a separate sheet of schedule-D1 and D2 on online. 

                           The statement showing the value of existing commitments and ongoing works as well as 
the stipulated period of completion remaining for each of the works listed should be countersigned 
by the Engineer-in-Charge not below the rank of an Executive Engineer/Divisional Engineer/ 
Project Manager: 
1. 3 similar nature of building works with Mechanical, Electrical and Plumbing(MEP) 

components each costing not less than or equal to 40% of the bid value. 
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2. 2 similar nature of building works with Mechanical, Electrical and Plumbing(MEP) 
components each costing not less than or equal to 50% of the bid value. 

3. 1 similar nature of building works with Mechanical, Electrical and Plumbing(MEP) 
components each costing not less than or equal to 80% of the bid value.   

           However, MEP stands for Mechanical, Electrical and Plumbing which is an integral 
part of a building project. These are the three aspects linked to every building project that 
includes Design, Construction and deal with the setup, functioning & maintenance of the 
three major elements of a Building Project. 
            However, if the bidder does not have experience in installation of lift and Heating 
Ventilation Air Conditioning(HVAC) shall not be disqualified. 

The current price level for similar nature of work will be taken into consideration as per 
escalation factor mentioned in DTCN Clause no-12. 

 
12. Bid Capacity  (shall apply to all works above Rs.3 crores)  

Applicants who meet the minimum qualification criteria will be qualified only if their available bid 
capacity at the expected time of bidding is more than the total estimated cost of the works. The 
available bid capacity will be calculated as under. 
Assessed Available Bid Capacity= (A*N*2-B), where 

A= Maximum value of works executed in any one year during the last five years (updated to the 
current price level)rate of inflation may be taken as 10 per cent per year(escalation factor) which 
will take into account the completed as well as works in progress,  

B= Value at current price level of the existing commitments and ongoing works to be completed 
during the succeeding period (period of completion of works for which bids are invited); and  

N= Number of years prescribed for completion of the works for which the bids are invited. 
(for work completion period less than one year the value may be taken as one year)  

The statement showing the value of existing commitments and ongoing works as well as the 
stipulated period of completion remaining for each of the works listed should be countersigned by 
the Engineer-in-Charge not below the rank of an Executive Engineer/Divisional Engineer/Project 
Manager. 
 Escalation factor 

Following enhancement factors will be used for the costs of works executed and the 
financial figures to a common base value for works completed in India. 
 

Year before Multiplying factor 
One 1.10 
Two 1.21 

Three 1.33 
Four 1.46 
Five 1.61  

(Applicant should indicate actual figures of costs and amounts for the work 
executed by them without accounting for the above mentioned factors) 

In case the financial figures and value of completed works are in foreign currency the 
above enhanced multiplying factors will not be applied. Instead current market exchange rate 
(State Bank of India B.C. selling rate as on the last date of submission of the bid) will be applied 
for the purpose of conversion of amount in foreign currency into Indian rupees.  

The information on Bid Capacity as on the date of this bid is to be furnished as per the 
format in Schedule – G.  

Total value of Civil Engineering construction work performed in the last five years are to 
be furnished for which certificate from Chartered Accountant is to be furnished. 
2018-2019---------------------- 
2019-2020---------------------- 
2020-2021----------------------  
2021-2022---------------------- 
2022-2023---------------------- 

         Base year shall be taken as 2023-24 
 

Note-This is applicable for the works above Rs 3.00(three) crore as per the works department office 
memorandum No. - 6300/W.dated 16.06.2011. 
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13. (i) The Contractors are required to furnish evidence of ownership of principal machineries / 
equipments in Schedule-C as per Annexure-I for which contractor shall have to secure 
minimum 80% of marks failing which the tender shall be liable for rejection.  
(ii) In case the contractor executing several works he is required to furnish a time schedule for 
movement of equipment/machinery from one site to work site of the tendered work in Annexure- 
IV of Schedule-C.  
(iii) The contractor shall furnish ownership documents for those machineries which he is 
planning to deploy for the tendered work if these are not engaged and produce certificate from the 
Executive Engineer as per Annexure – III of Schedule-C under whom these are deployed at the 
time of tendering as to the period by which these machines are likely to be released from the 
present contract. Certificate from the Executive Engineer of Government of Orissa or Engineer-in-
Charge of the project (in case of non-Government projects) under whose jurisdiction the work is 
going on, shall not be more than 90 days old on the last date of receipt of tender 

  
(iv)  The entire bid security including the additional bid security shall stand forfeited in case the 
contractor fails to mobilize the machineries within a period as to be able to execute an item of 
work as per original programme which will be part of the agreement. 
  
(v) The contractor intending to hire/lease equipment’s / machineries are required to 
furnish proof of ownership from the authorized person of the company with due power of 
attorney (copy to be enclosed) / owner providing equipment/machineries on hire/lease along 
with contracts/agreements/lease deed and duration of such contract. The 
contracts/agreements/lease deed should be on long term basis for a minimum period of as 
mentioned in contract data from the last date of receipt of Bid documents. Otherwise the bid 
will be summarily rejected. 
 

14. An applicant or any of its constituent partners of whose contract for any work has been rescinded 
or who has abandoned any work in the last five years, prior to the date of the bid, shall be debarred 
from qualification. The bidder is to furnish scanned copy an affidavit duly swear in before the 
Executive magistrate/Notary at the time of submission of bid about the authentication of bid 
documents. An affidavit to this effect is to be furnished in Schedule-F. Non furnishing of the 
scanned copy of information in Schedule - E and required affidavit in Schedule – F, the bid 
document will be summarily rejected. 

 
15. No Relation certificate.  

The contractor shall furnish a certificate along with the tender to the effect that he is not related to 
any officer in the rank of an Assistant Engineer & above in the state OSPH&WC or 
Assistant/Under Secretary & above in the Home Department. If the fact subsequently proved to be 
false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited 
& he shall be liable to make good the loss or damages resulting for such cancellations. The 
proforma for no relationship certificate is contained in a separate sheet vide Schedule-A. 

16. If an individual makes the application, the individual should sign above his full type written name 
and current address.  

17. If the application is made by proprietary firm, it shall be signed (with DSC) by the proprietor & 
furnish full type written name and the full name of his firm with its current address in a forwarding 
letter.  

18. If the application is made by a firm in partnership, it shall be signed (with DSC) by a partner 
holding  power of attorney for the firm in which case a certified copy of the power of attorney 
shall accompany the application. A certified copy of the partnership deed and current address of all 
partners of the firm shall also accompany the application.  

19. If the application is made by a limited company or a corporation, it shall be signed (with DSC) by  
a duly authorized person holding power of attorney for signing the application in which case a 
certified copy of the power of attorney shall accompany the application. Such limited company or 
corporation will be required to furnish satisfactory evidence of its existence along with the 
technical bid.  

20. The tender should be strictly in accordance with the provisions as mentioned in the tender 
 schedule. Any change in the wordings will not be accepted.  
21. No bidder will be permitted to furnish their bid in their own manuscript papers. All information 
 should be submitted online in English.  
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22. Submission of more than one tender by a bidder for a particular work will liable for rejection of all 
 such tender papers.  
23. Percentage rate contract (vide Works Department letter no.8310 dt.17.05.2006) In case of 
 Percentage Rate tender,:-  

i. The contractor has to quote percentage excess or less over the estimated cost in the Price 
Bid appended to the tender document.  

ii. The Contractors participated in the tender for more than one work may offer conditional 
rebate. Rebate offer submitted in a separate letter duly scanned shall be opened, declared 
and recorded first. The rebate so offered shall be considered after opening of all 
packages called in the same Tender Notice. The Contractors who wish to tender for two 
or more works shall submit separate tender for each. Each tender shall have the Bid 
Identification No., Name & Sl. No. of the work (as per IFB) to which they refer.  

iii. The Contractor will quote percentage excess/less up to two decimal point only. If he 
writes the percentage excess/less up to three or more decimal points, the first two 
decimal points shall only be considered without rounding off.  

iv. In the contract P-1 time is the essence. The contractor is required to maintain a certain 
rate of progress specified in the contract.  

v.    The quantity mentioned can be increased or reduced to the extent of 10% for individual 
items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated 
above prior approval of Chief Engineer, OSPH&WC is mandatory before making any 
payment. 

 
vi. The period of completion is fixed and cannot be altered except in case of exceptional 

circumstances with due approval of Competent Authority of OSPH&WC.  
vii. Bills for percentage rate tenders shall be prepared at the estimated rates for individual 

items only and the percentage excess or less shall be added or subtracted from the gross 
amount of the bill  

24. The bidder shall carefully study the tentative drawings and specifications applicable to the 
contract and all the documents which will form a part of the agreement to be entered in to by the 
accepted bidder and detailed specifications for Orissa and other relevant specifications and 
drawings. Complain at a future date that plans and specifications have not been seen by the 
bidders cannot be entertained.  

25. The drawings if any furnished with the bid are tentative and subject to revision or modification 
as tendered during the execution as per actual necessity and detail test conducted. But the 
tendered rate quoted by the bidder will hold good in case of such modification of drawings during 
the time of execution and shall in no way invalidate the contract and no extra monetary 
compensation will be entertained. The work shall however be executed as per final approved 
drawing to be issued by the Engineer-in-Charge as and when required.  

26. (i) Every bidder is expected before quoting his rate to inspect the site of the proposed work. The 
bidder should also inspect the quarries and approach roads to quarries and satisfy 
himself/themselves about the quality and availability of materials. In every case the materials must 
comply with the relevant specifications. Complaints at future date that the availability of materials 
at quarries has been misjudged cannot be entertained. 
  
(ii) Amendment to Para 3.4.16 (a) (vii) of OPWD Code Vol.-I by substitution.  
For the purpose of estimate, the approved quarry lead is to be provided judiciously. Engineers in 
charge would be responsible for ensuring the quality of the materials supplied. The contractors 
would, however, be responsible for procurement of materials from authorized sources and 
voluntarily disclose the source of procurement for the purpose of billing. Besides, the bidder would 
be required to submit the details of quarry for procurement while submitting the bids. 

27. The offer of bidder shall be inclusive of cost of construction and maintenance of island, ferry 
service, fair- weather road, service road, Foot Bridge, pylon base, winch stand and derrick stand 
etc. as required for the work. 

28. It must be definitely understood that the Government does not accept any responsibility for the 
correctness and completeness of the trial borings shown in the Cross Section.  

29. (i) Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II by inclusion.  
If the rate quoted by the bidder is less than 15% of the tendered amount, then such a bid shall be 
rejected and the tender shall be finalized basing on merits of rest bids.  
(ii)Amendment to Appendix – IX, Clause – 36 of OPWD Code Vol.-II (Works Department 
O.M.No.10224 dtd. 1.9.2015.  
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      If the rate quoted by the SC & ST category contactors comes to 14.99% (decimal up to 
two numbers will be taken for all practical purposes) less than the estimated cost after 
availing 10% price preference as per Para-2 of Works Department Resolution No.27748 
dt.11.10.1977, then the tender shall be finalized as per the Clause no-12.4 of ITB . 
Additional performance Security:  
(iii)Amendment to Para 3.5.5 (v) of Note – ii of OPWD Code, Vol.-I by modification. 
Note-(II) – Additional Performance Security shall be obtained from the bidder when the bid 
amount is less than the estimated cost put to tender. In such an event, the successful bidder who 
have quoted less bid price/rates than the estimated cost put to tender shall have to furnish as per 
Works Deptt. Office Memorandum No.-075569000520214559/W, dt. 05.04.2021 as Additional 
Performance Security in shape of Demand Draft /Term Deposit Receipt pledged in favour of The 
Odisha State Police Housing & Welfare Corporation Ltd. Payable at Bhubaneswar is to be 
submitted  who shall deposit the same within seven(7) days of opening of financial bid as required 
under  DTCN, failing which the bid of the successful bidder would be cancelled and the security 
deposit would be forfeited .The bidders registration in the portal shall be blocked and he is liable 
for blacklisting.  

30. In case of any discrepancy in printing or omissions of statutory specifications or any other part or 
portion of the approved document during download of the bid document, the decision of the 
officer inviting the bid will be binding on the bidder.  

31. The tender containing extraneous conditions not covered by the tender notice are liable for 
rejection. 

 
32. i)Schedule of quantities are accompanied in Cover-II (Price Bid). It shall be definitely understood 

that the Government does not accept any responsibility for the correctness and quotations should 
be strictly in accordance with the tender call notice. Any change in the wording will not be 
accepted. 

33. The authority reserves the right to reject any or all the tenders received without assigning any 
reasons there-of what so ever.  

34 The bid security (earnest money) will be retained and dealt with as per the terms and conditions of 
the OPWD Code.  
i) The bidder/tenderer whose bid has been accepted will be notified of the award by the 

Engineer-in-charge prior to expiration of the validity period by cable, telex or facsimile 
confirmed by registered letter. This letter (hereinafter and in the conditions of Contract 
called the “Letter of Acceptance”) will state the sum that the Engineer-in-charge will pay 
the contractor in consideration of the execution, completion and maintenance of the 
Works by the contractor as prescribed by the contract (Here in after and in the contract 
called the “Contract Price”).  

ii) The notification of award will constitute the formation of the contract, subject only to the 
furnishing of a Performance Security (Initial Security Deposit) within 7 (seven) days 
from the  issue of letter of acceptance  and Additional Performance Security as per 
Clause- 4(ii) & 29(iii) of DTCN within 7 days of opening of the financial bid in form of 
Fixed deposit receipt of Schedule Bank/Kissan Vikash Patra/Post Office Savings Bank 
Account/National Savings Certificate/Postal Office Term Deposit Account duly pledged 
in favour of the The Odisha State Police Housing & Welfare Corporation Ltd. Payable at 
Bhubaneswar and in no other form . The initial security (I.S.D) shall be 2% of the value 
of the tendered amount and the bidder shall  sign the agreement in the PWD Form P-1 for 
the fulfillment of the contract in the office of the Chief Engineer at Bhubaneswar or as 
directed. The performance security deposit and the amount withheld according to the 
provision of P1 agreement shall be retained as security for the due fulfillment of this 
contract and additional performance security in accordance with the provisions of the 
agreement.  

iii) The agreement will incorporate all correspondence between the officer inviting the 
bid/Engineer-in-Charge and the successful bidder. Within 15 days following the 
notification of award along with the Letter of Acceptance, the successful bidder will sign 
the agreement and deliver it to the Engineer-in-Charge. Following documents shall form 
part of the agreement.  
a) he notice inviting bid, all the documents including additional conditions, 

specifications and drawings, if any, forming the bid as issued at the time of 
invitation of bid and acceptance thereof together with any correspondence leading 
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thereto & required amount of performance security including additional 
performance security. 

b) Standard P.W.D. Form P-1 with latest amendments.  
iv) Failure to enter in to the required agreement and to make the security deposit as above 

shall entail forfeiture of the Bid Security (earnest money) .No contract (tender) shall 
be finally accepted until the required amount of initial security deposit and additional 
performance security deposit are received by the OSPH&WC . The security will be 
refunded after One year of completion of the work and payment of the final bill and will 
not carry any interest . 

  
v) As concurred by Law Department & Finance Department In their U.O.R. No 848 

dtd.21.05.97 J.O.R.No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited 
in case, where bidders/tenderers back out from the offer before acceptance of tender by 
the competent authority.  

vi) Ammendment to Para 3.5.18 Note – viii of OPWD Code  Vol.-I  
Before acceptance of tender, the successful bidder will be required to submit a work 
programme and mile stone basing on the financial achievement so as to complete the 
work within the stipulated time and in case of failure on the part of the agency to achieve 
the mile stone liquidated damage will be imposed.  

vii) Ammendment to Para 3.5.14 Note – I of OPWD Code Vol .-I  
If L-1 bidder does not turn up for agreement after finalization of the tender then he 
shall be debared from participation in bidding for three years and action will be 
taken to blacklist the contractor. In that case, the L2 bidder. If fulfils, other 
required criteria would be called for drawing agreement for execution of work 
subject to the condition that L2 bidder negotiates at par with the rate quoted by the 
L1 bidder otherwise the tender will be cancelled in case a contractor is black listed. 
It will be widely published and intimated to all departments of Government and 
also to Govt. of India agencies working in the State. 

35. Omitted 
36. Omitted 
37. The Civil, E.I. and P.H. works can be proceeded simultaneously but, all the three 

components of work must be completed within the period of contract as specified in DTCN/TCN. 
The contractor should submit the respective work programme for Civil, P.H. and E.I. 

portions in consultation with the concerned Executive Engineer/Divisional Engineer, as the case 
may be, before drawal of agreement and date of commencement and completion for this 
agreements be fixed suitably so that all the three parts are completed within the period of contract 
from the date of issue of work order and the date of completion. 

 
38. The Civil items of works as per Part-I of Schedule of quantities, P.H. items of works as per part-II 

of Schedules of quantities and Electrical items of works (both internal & external) as per Part-III 
of the Scheduled of quantities of the Agreement shall be supervised measured and check 
measured by the Executive Engineer/Project Manager/ Divisional Engineer, as the case may be, 
Concerned. 

39. Any deviation in execution of Civil, P.H. and E.I. items of respective agreement will mean 
deviation to the composite work as a Whole. The Executive Engineer/ Divisional Engineer, as the 
case may be, will keep note and deal such deviation as per relevant clauses of P1 Agreement and 
DTCN / Code at their level. The financial implications thereby must be informed by them to the 
concerned Chief Engineer, OSPH&WC, Orissa for proper action. 

 
40. Similarly, extension of time if applied by the contractor will mean and amount to extension of 

time for the composite work as a whole and thus will be dealt with by concerned Executive 
Engineer/ Divisional Engineer, as the case may be, as per relevant clause of P1 agreement & 
DTCN / Code. 

 
41. In case of necessity felt by Executive Engineer/ Divisional Engineer, as the case may be, 

regarding slow progress of work or otherwise suitably asking the contractor for a revised work 
programme and to remove the bottlenecks of any sort on the way to completion of the composite 
work which in turn be submitted to Head Office for approval of competent authority.  

42. The Civil contractor who has put the tender for the work in DTCN, will alone be responsible and 
answerable to the OSPH&WC authority or any other competent authorities as regards to defects in 
the work, slow progress in the work or any other recessional parameters that may crop up during 
execution of the work as a whole comprising of Civil and E.I parts. When any part of the work 
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may be Civil, P.H. or E.I., is considered by the Engineer-in-Charge or OSPH&WC authority not to 
be in coherence with the agreement condition or their specifications as in the DTCN, then the 
contract for the total work in TCN will lead to its revision by the OSPH&WC if felt necessary.    

43. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed 
to have been entered in to within the State of Orissa and it is agreed that neither party to the 
contract will be competent to bring a suit in regard to the matter by this contract at any place 
outside the State of Orissa.  

44. The contractor should be liable to fully indemnify the OSPH&WC for payment of compensation 
under workman Compensation Act. VIII of 1923 on  account of the workmen employed by the 
contractor and full amount of compensation paid will be recovered from the contractor.  

45. Bidders are required to abide by the fair wages clause as introduced by Govt.  of  Orissa, Works 
Department Letter No.-VII-(R&B) /5225 Dtd. 26.02.55 and No.IIM- 56/61-28842(5) Dtd.27.09.61 
as amended from time to time . 

46. In case of any complaint by the labour working about the non-payment or less payment of his 
wages as per latest minimum Wages Act, the Executive Engineer/ Divisional Engineer, as the case 
may be, will have the right to investigate and if the contractor is found to be in default, he may 
recover such amount due from the contractor and pay such amount to the labour directly under 
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The 
decision of the Executive Engineer/ Divisional Engineer, as the case may be, is final and binding 
on the contractor. 

47. The contractor shall bear cost of various incidentals, sundries and contingencies necessitated by 
    work in full within the following or similar category. 

          a) Rent, royalties, cess and other charges of materials and all other taxes including GST 
from time to time, Ferry tolls, conveyance charges and other cost on account of land building          
including temporary building required by the tenderer for collection of materials, storage,housing 
of staff or other purpose of the work are to be borne by the contractor at his own cost. No rent will 
be payable to Govt. for temporary occupation of land owned by govt. at the site of the work for 
bonafide use of the land for work and all such construction of temporary nature by the contractor 
shall be done after obtaining written permission from the Engineerin-Charge of the work and all 
such construction shall have to be demolished and debris removed and ground made good and 
cleared after completion of the work at no extra cost. 
         b)  Royalty will be recovered from each bill as notified by Govt. from time to time unless K 
  Forms are enclosed. Refund of royalty at later date after passing of the bills cannot be 
entertained as the recovery of royalty is being credited to revenue. 
         c)  Labour camps or huts necessary to a suitable scale including conservancy and sanitary 
  arrangements therein to the satisfaction of the local labour laws and health authorities shall have 
to be provided by the Contractor.  
       d) Arrangement of suitable water supply including pipe water supply where available for the 
 staff and labour as well as for the execution of the work is sole responsibility of the 
 Contractor and no extra cost for carriage of water will be entertained. 
      e) All fees and dues levied by Municipal, Canal or Water Supply Authorities are to be borne 
by the Contractor. 
     f)  Suitable safety equipments and dresses, gloves, life belts etc. for the labour engaged in risky 
operations are to be supplied by the contractor at his own cost. 
    g)  Suitable fencing barriers, signals including paraffin and electric signals where necessary at 
work and approaches in order in project the public and employees from accident has to be 
provided by the Contractor at his own cost. 
   h)  Compensation including cost of any legal suit for injury to persons or property arising out of 
execution of the work and also any sum, which may become payable due to operation of the 
workmen compensation act, shall have to be borne by the contractor. 
  i)  The contractor has to arrange adequate lighting arrangements for the work wherever 
            necessary at his own cost. 
48.    After the work is finalized, all surplus materials should be removed from the site of work. 

Preliminary work such as vats, mixing platforms etc. should be dismantled and all materials 
removed from the site and premises left neat and clean, this should be inclusive of the rate.  
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49. No payment will be made for bench marks, level pillars profiles and benching and leveling the 
ground where required. The percentage rate to be quoted should be inclusive of carriage of all 
materials and incidental item of works.  

50. It should be understood clearly that no claim what-so-ever will be entertained to extra items of 
works, extra quantity of any item besides agreement quantity unless written order is obtained from 
the Engineer-in-charge and rate settled before the extra items of work or extra quantity of any 
items of work is taken up.  

51. The bidder shall have to abide by the C.P.W.D. safety code rules introduced by the Government of 
India, Ministry of work Housing and Supply in their standing order No-44150 dtd.25.11.57. 

52. Bid documents consisting of plans, specifications, the schedule of quantities and the set of terms 
and conditions of contract and other necessary documents can be seen in all the offices issuing the 
documents and office of the OSPH&WC during office hours every day except on Sundays and 
Public Holidays till last date of sale and receipt of bid documents. Interested bidders may obtain 
further information at the same address. But it must be clearly understood that the bids must be 
received in order and according to the instructions.  

53. Bidders are required to go through each clause of P.W.D. Form P-1 carefully in addition to the 
clause mentioned herein before tendering. In case of ambiguity, the clauses of P.W.D Form P-1 
with latest amendments shall supercede the condition of D.T.C.N. The clauses not covered under 
P-1 contract form shall be governed by the clauses of the D.T.C.N.   

54. Steel shuttering & centering shall be used which shall be lined with suitable sheeting and made 
leak proof and water tight.  

55. The Department will have the right to inspect the scaffolding, centering and shuttering made for 
the work and can reject partly or fully such structures if found defective in their opinion.  

56. Concrete should be machine mixed unless otherwise ordered in writing by the Executive Engineer/ 
Divisional Engineer. The contractor should arrange his own concrete mixer, vibrator, and pumps 
etc, for this purpose at his own cost. 

57. Cement shall be used by bags and weight of one bag of cement being taken as fifty (50) Kg.  
58. The bidder should arrange the materials like Steel, Cement, paint and bitumen etc. of approved 

quality and specification at his own cost for completion of the work with the time schedule. No 
extension of time will be granted on the application of the bidder due to delay in procurement of 
materials.  

59. The bidder will be responsible for the loss or damage of any departmental materials during transit 
and in the execution of the work due to reasons what – so-ever and the cost of such materials will 
be recovered from the bills at stock issue rates or market rates whichever is higher.  

60. If the bidder removes OSPH&WC materials supplied to him from the site of work with a view to 
dispose of the same dishonestly, he shall be in addition to any other liability civil or criminal 
arising out of his contract be liable to pay a penalty equivalent to five times of the price of the 
materials according to the stock issue rate or market rate whichever is higher. The penalty so 
imposed shall be recovered at any time from any sum that may then or at any time thereafter 
become due to the bidder or from his security deposit or from the proceeds of sale thereof.  

61. The selected bidder may take delivery of departmental supply according to his need for the work 
issued by the Sub-Divisional office in-charge subject to the availability of the materials. The 
bidder shall make all arrangement for proper storages of materials but no cost for raising shed for 
storage, pay of watchman etc. will be borne by the OSPH&WC. The OSPH&WC is not 
responsible for considering the theft of materials at site. It is the contractor’s risk. Under any such 
plea if the bidder stops the work, he shall have to pay the full penalty as per clause of P-1 
agreement.  

62. The OSPH&WC will have the right to supply at any time in the interest of work any departmental 
materials to be used in the work and the contractor shall use such materials without any 
controversy or dispute on that account. The rate of issue of such materials will be at the stock issue 
rates inclusive of storage charges or rates fixed by the Department or current market rate 
whichever is higher.  

63. All the materials which are to be supplied from Corporation store will be as per availability of 
stock and the contractor will have to bear the charges of straightening, cutting, jointing, welding 
etc. to required sizes in case of M. S. Rods or Tor steel/M.S Angles, Tees and Joists etc. After 
issue from the Corporation store the materials may be under the custody of the contractor and the 
contractor will be responsible for its safety and storage.  

64. Though Departmental issue of cement and steel has indicated, it may not be taken as binding. The 
contractor must have to arrange by themselves cement, steel, bitumen and every sort of materials 
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from approved manufacturer, get it tested in the Govt. Laboratory and approved by the Department 
before use.  

65. TOR rods, plates and structural members will be supplied in quantity, length and size available in 
the stock. For payment of reinforcement, the steel including plates etc. shall be measured in length 
of different diameter, size and specification as actually used (including hooks and cranks) in the 
work correct to an inch or cm. and their weight calculated as per sectional weight prescribed by the 
Indian Standard Specification or as directed by the Engineer-in-Charge.  

66. The contractor should at his own cost arrange necessary tools and plants required for the efficient 
execution of work and the rates quoted should be inclusive of the running charges of each plant 
and cost of conveyance.  

67. After completion of the work the contractor shall arrange at his own cost all requisite equipments 
for testing one unplugged well and specified span free of cost as directed by the Engineer-in-
Charge and bear the entire cost of the test.  

68. No extra payment will be made for the jungle clearance for taking earth from the borrow areas. 
Earth work from cutting shall be economically utilized in filling. 

69. Concrete of strength below of the required strength (as determined by actual tests) shall not be 
accepted.  

70. After completion of the work, the contractor shall arrange at his own cost all requisite equipments 
for testing of electrical installations in the building, if felt necessary and the entire cost of such test, 
including the inspection by the Electrical Inspectorate group will be borne by the contractor. 

71. The safety certificate of the EI work will be furnished by the agencies after getting necessary 
verification from the electrical inspector/equally competent authority responsible for the work 
prior to Energisation of the building.  

72. The depth of foundation indicated on the drawing are provisional but these may be altered if 
necessary in the light of the nature of strata encountered during soil test at field which must be 
taken in advance of actual execution of the foundation.  

73. Wherever dewatering is imperatively necessary, the term dewatering shall mean the execution or 
operation of the items due to standing water as well as due to percolation of water. The contractor 
has to do dewatering by bailing out water from the foundation, pipe line trenches, septic tank / 
soak pits / sumps / manhole etc. either rain water or sub soil water if necessary within his quoted 
percentage rate. 

74. No claim for carriage of water what-so-ever will be entertained.  
75. The contractor shall employ one or more Engineering Graduate or Diploma holders as apprentice 

at his cost if the work as shown in the tender exceeds Rs.2,50,000.The apprentices will be selected 
by the Chief Engineer. The period of employment will commence within one month after the date 
of work order and would last till the date, when 90% of the work is completed. The fair wage to be 
paid to the apprentices should not be less than the emolument of personnel of equivalent 
qualification employed under Government. The number of apprentices to be employed should be 
fixed by the Chief Engineer in the manner so that the total expenditure does not exceed one 
percent of the tendered cost of the work.  

76. Super class contractor shall employ under himself two Graduate Engineer and two Diploma 
holders belonging to the State of Orissa. Special class contractor shall employ under him one 
graduate Engineer and two Diploma Holder belonging to the state of Orissa. Like wise ‘A’ class 
contractor shall employ under him one Graduate Engineer or two Diploma Holders belonging to 
state of Orissa. The contractor shall pay to the Engineering personnel monthly emoluments which 
shall not be less than the emoluments of the personnel of equivalent qualification employed under 
the State Govt. of Orissa. The Chief Engineer (Civil), Orissa may however assist the contractor 
with names of such unemployed Graduate engineers and Diploma Holders if such help is sought 
for by the contractor .The names of such Engineering personnel appointed by the Contractors 
should be intimated to the tender receiving authority along with the tender as to who would be 
supervising the work. Each bill of the Super Class, Special Class or ‘A’ Class Contractor shall be 
accompanied by an employment Roll of the Engineering personnel together with a Certificate of 
the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the 
work executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-
22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained in 
a separate sheet vide Schedule-B. 

77. It is the responsibility of the contractor to procure and store explosive required for blasting 
operation. Department may render necessary possible help for procuring license.  

78. Orissa Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 
quotation or tender as laid down in works and Transport Department Resolution No-285 date-
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17.04.1974 .The Orissa Bridge and Construction Corporation will also be allowed a price 
preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the 
lowest) provided they express willingness to execute the work after reduction of rates by 
negotiation.  

79. Amendment of existing Clauses :- By admission of a tender for the work, a tenderer will be 
deemed to have satisfied himself by actual inspection of the site and locality of the work, about the 
quality and availability of the required quantity of material including the wheat/ rice referred to 
above, medical aid, labour and food stuff etc., and that rates quoted by him in the tender will be 
adequate to complete the work according to the specifications attached there to and that he had 
taken in to account all conditions and difficulties that may be encountered during its progress and 
to have quoted rates including labour and materials with taxes , octroi ,other duties, lead, lifts, 
loading and unloading, freight for all materials and all other charges necessary for the completion 
of the work, to the entire satisfaction of the Engineer-in – Charge of the work and his authorized 
subordinates. After acceptance of the contract rate Government will not pay any extra charges for 
any reason in case the contractor claims later on to have misjudged as regard availability of 
materials, labour and other factors.  

80. The prevailing percentage of I. T. Department of the gross amount of the bill towards income tax 
will be deducted from the contractor’s bill. 

81. Prevailing rate of GST, on the gross amount of the bill will be deducted from the contractor’s bill, 
where Agreement Value is one lakh and above as prescribed by Govt. from time to time.  

82. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 
documents in support of their payment to the concerned Executive Engineer/Project 
Manager/Divisional Engineer with their bills, falling which the amount towards royalties of 
different materials as utilized by them in the work will be recovered from their bills and deposited 
in the revenue of concerned department.  

83. Labour Cess @ 1 (one)% of the amount of the estimated cost as per Tender notification read with 
latest corrigendum if any will be proportionately deducted from the Contractor’s bill at the time of 
making payment of each bill. 

84. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the 
work.  

85. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 
undertakes execution of work through labour should produce valid license from licensing 
authorities of labour Department. 

86. Sample of all material - The contractor shall supply sample of all materials fully before 
procurement for the work for testing and acceptance as may be requiring by the concerned 
Executive Engineer/Project Manager/Divisional Engineer. 

87. Any defects, shrinkage or other faults which may be noticed within 24 (Twenty four) months 
from the completion of the work arising out of defective or improper materials or workmanship 
timing are upon the direction of the Engineer-in-Charge to be amended and made good by the 
contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be 
decided that they ought to be paid for and in case of default Department may recover from the 
contractor the cost of making good the works. The defect liability period for the work is 24 
(Twenty-four) calendar months from the date of successful completion of the work.  

88. From the commencement of the works to the completion of the same, they are to be under the 
contractors charge. The contractor is to be held responsible to make good all injuries, damages 
and repairs occasioned or rendered necessary to the same by fire or other causes and they hold the 
OSPH&WC harmless for any claims for injuries to person or structural damage to property 
happening from any neglect, default, want of  proper  care or  misconduct  on  the  part of  the  
contractor  or  any  one  in his employment  during  the  execution of  the  work.  Also no claim 
shall be entertained for loss due to earthquake, flood, cyclone, epidemic, riot or any other calamity 
whether natural or incidental damages so caused will have to be made good by the contractor at his 
own cost. 

 89.    (Omitted) 
 
90. Where it will be found necessary by the OSPH&WC, the Officer-in-Charge of the work shall 

issue an Site Order book to the contractor to be kept at the site of the work with pages serially 
numbered. Orders regarding the work whenever necessary are to be entered in this book by the 
OSPH&WC Officer-in-Charge with their dated signatures and duly noted by the contractor or 
his authorized agents with their dated signature. Orders entered in this book and noted by the 
contractor’s agent shall be considered to have been duly given to the contractor for following the 
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instructions of the Department. The Site Order Book shall be the property of the OSPH&WC 
and shall not be removed from the site of work without written permission of the Executive 
Engineer/ Divisional Engineer as the case may be and to be submitted to the Engineer-in-
charge every month.  

91. The details of foundation, sub-structure and floor protection for execution shall be done in 
accordance with the test results thus obtained.  

92. The contractor shall have no claim what so ever for the extra quantity of work to be executed in 
view of above possible changes and payments is to be made as per Clause 11 of the P-1 
Contract.  

93. Over and above these conditions, the terms and conditions and rules and regulations and 
specifications as laid down in Orissa P.W.D. Code, NBC, Bridge code and MoSRT&H 
Specifications with latest revision / amendment are also binding on the part of the contractor.  

94. No part of the contract shall be sublet without written permission of the concerned Executive 
Engineer/ Divisional Engineer, as the case may be, or transfer be made by power of Attorney 
authorizing others to receive payment on the contractor’s behalf.  

95. The contractor should attach the certificate in token of payment deposit with the registration 
authority as per recent circular of the Government relating to his registration. 

96. Any damages caused by natural calamities should be done by the contractor at his own cost. The 
OSPH&WC will not be any way responsible for the same and will not pay any cost towards the 
repair done by the contractor.  

97. The rate quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. 
and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the 
responsibility of the contractor.  

98. The concrete items wherever dewatering is imperatively necessary the term dewatering shall mean 
the execution or operation of the items due to standing water as well as due to percolation of water. 
The quoted rate will be inclusive of this.  

99. The materials, borrow areas and hutments at site should be arranged by the contractor at his own 
cost. No future complaint on this account shall be entertained.  

100. The contractor shall make requisition of claim book from the date of commencement of the work 
from the OSPH&WC and shall maintain in proper P.W.D. form with pages serially numbered in 
order to record items of works are not covered by his contract and claimable as extra. Claims shall 
be entered regularly in this book under the dated signature of the contractor or his duly authorized 
agents at the end of each month. A certificate should be furnished along with the claim to the 
effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims 
to record, a certificate to that effect should be furnished by the contractor in the claim book. Each 
claim must be defined and should be given as for as possible regarding the quantities as well as the 
total amount claimed. The claim book must be submitted by the contractor regularly by 10th and 
16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not 
made in this manner or the claim books not maintained from the commencement of the work are 
liable to be summararily rejected. The claim books are the property of the OSPH&WC and shall be 
surrendered by the contractor to the Engineer-in-charge after completion of the work or before 
recession of the contract by the OSPH&WC whichever is earlier for record. 

  
101. Number of tests as specified in I.R.C./MoSRT&H/I.S.I specification required for the construction 

of roads /bridges / buildings or any other structural works will be conducted in any Govt. Test 
House / Departmental laboratories/reputed material testing laboratory as to be decided by the 
Engineer-in-charge. Testing charges including expenditure for collection / transportation of 
samples /specimens etc. will be borne by the contractor. The collection of samples and testing are 
to be conducted for both prior to execution and during execution as may be directed by the 
Engineer-in-charge and on both the accounts the cost shall be borne by the contractor.  

102. i)  Besides, the firm / contractor shall install full fledged field laboratory at work site for 
conducting required tests as per IRC/MoSRT&H/ISI requirements at his own cost for providing 
sufficient opportunity for checking from time to time.  
ii) An Engineering personnel of the executing agency should be present at work site at the time 

of visit of high level inspecting officers in the rank of Chief Engineer and above.  
iii) After completion of the road in all respects the road furniture’s should be affixed by the 

executing agency indicating locations like school, hospital, No-horn etc.  
103. Condition for issue of plant & machinery to contractor on hire: - Omitted.  
104. The agency will be responsible for traffic management and maintenance of the stretch of the road 

(for which the tender has been invited) at his own cost during the period of execution. 
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105. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if 

enquired by the Department.  
(a) Making a false statement or declaration.  

(b) Past record of poor performance. 
 

(c) Past record of abandoning the work half way/ recession of contract.  

(d) Past record of in-ordinate delay in completion of the work.  
(e) Past history of litigation.  

106. The information furnished must be sufficient to show that the applicant is capable in all 
respects to successfully complete the envisaged work.  

107. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by 
one, thereby facilitating a particular tender for award, then they shall be penalized with 
adequate disincentives with forfeiture of EMD unless adequate justification for such back 
out is furnished. Appropriate action for black listing the tenderers shall also be taken apart 
from disincentivising the tenderer. 

 
108. ADDENDUM TO THE CONDITION OF P1 CONTRACT  

Clause-2 (a) of P-1 Contract:-TIME CONTROL (Vide Works Department Office 
Memorandum 
No.24716 dt.24.12.2005 and No.8310 dt.17.05.2006):-  

2.1. Progress of work and Re-scheduling programme.  
2.1.1. The Chief Engineer shall issue the letter of acceptance to the successful contractor. The issue 

of the letter of acceptance shall be treated as closure of the Bid process and commencement of 
the contract.  

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Chief 
Engineer through Engineer-in-Charge of the project for approval a Programme commensurate 
to Clause No. 2.1.3 of P-1 Contract showing the general methods, arrangements, and timing 
for all the activities in the Works along with monthly cash flow forecast.  

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all 
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the whole 
time allowed under the contract has elapsed, ½ of the whole of the work before ½ of the whole 
time allowed under the contract has elapsed, 3/4th of the whole of the work before 3/4th of the 
whole time allowed under the contract has elapsed.  

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual process of the work 
does not conform to the programme to which consent has been given the Contractor shall 
produce, at the request of the Engineer-in-Charge, a revised programme showing the 
modifications to such programme necessary to ensure completion of the works within the time 
for completion. If the contractor does not submit an updated Programme within this period, the 
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next 
payment certificate and continue to withhold this amount until the next payment after the date 
on which the overdue Programme has been submitted and submit the same for Chief  
Engineer’s approval only after which withheld amount be released. 

 
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities. 

2.1.6. The Chief Engineer’s approval of the Programme shall not alter the Contractor’s obligations. 
The Contractor may revise the Programme and submit it to the Chief Engineer again at any 
time. A revised Programme is to show the effect of Variations and Compensation Events. 

2.2. Extension of the Completion Date. 
2.2.1. The time allowed for execution of the works as specified in the Contract data shall be the 

essence of the Contract. The execution of the works shall commence from the 15th day or such 
time period as mentioned in letter of Award after the date on which the Chief Engineer issues 
written orders to commence the work or from the date of handing over of the site whichever is 
later. If the Contractor commits default in commencing the execution of the work as aforesaid, 
OSPH&WC shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the performance guarantee / Security deposit absolutely  

2.2.2. As soon as possible after the Contract is concluded the Contractor shall submit the Time & 
Progress Chart for each milestone and get it approved by the Chief Engineer. The Chart shall 
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be prepared in direct relation to the time stated in the Contract documents for completion of 
items of the works. It shall indicate the forecast of the dates of commencement and completion 
of various trades of sections of the work and may be amended as necessary by agreement 
between the Chief Engineer and the Contractor within the limitations of time imposed in the 
contract documents, and further to ensure good progress during the execution of the work, the 
contractor shall in all cases in which the time allowed for any work, exceeds one month (save 
for special jobs for which a separate programme has been agreed upon) complete the work as 
per milestone given in contract data.  

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 
immediately give notice thereof in writing to the Chief Engineer through Engineer-in-Charge 
but shall nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to 
proceed with the works. 

i) Force majeure, or 
ii) Abnormally bad weather, or 
iii) Serious loss or damage by fire, or  
iv) Civil commotion, local commotion of workmen, strike or lockout affecting any 

of the trades employed on the work, or. 
v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-

Charge in executing work not forming part of the Contract.  
vi) In case a Variation is issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining work and which would cause the Contractor to incur 
additional cost, or  

vii) Any other cause, which, in the absolute discretion of the authority mentioned, 
in Contract data is beyond the Contractors control.  

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by 
the Contractor in writing within fourteen days of the happening of the event causing delay. The 
Contractor may also, if practicable, indicate in such a request the period for which extension is 
desired.  

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. 
Such extension shall be communicated to the Contractor by the Chief Engineer in writing, 
within 3 months of the date of receipt of such request. Non-application by the contractor for 
extension of time shall not be a bar for giving a fair and reasonable extension by the Chief 
Engineer and this shall be binding on the contractor. 

  
2.3. Compensation for Delay.  
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 of P-1 Contract or to 

complete the work and clear the site on or before the contract or extended date of completion, he 
shall, without prejudice to any other right or remedy available under the law to the OSPH&WC 
on account of such breach, pay as agreed compensation the amount calculated at the rates 
stipulated below as the Chief Engineer (whose decision in writing shall be final and binding) may 
decide on the amount of tendered value of the work for every completed day / month (as 
applicable) that the progress remains below that specified in Clause 2 of P-1 Contract or that the 
work remains incomplete.  

This will also apply to items or group of items for which a separate period of completion 
has been specified. Compensation @ 1.5% per month for delay of work, delay to be computed  
on per Day basis. Provided always that the total amount of compensation for delay to be paid 
under this condition shall not exceed 10% of the Tendered Value of work.  

The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the OSPH&WC. In case, the contractor does not 
achieve a particular milestone mentioned in contract data, (which is in this case the original work 
programme furnished by the Contractor and approved by the Chief Engineer which formed a part 
of agreement) or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against 
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant 
of extension of time. Withholding of this amount on failure to achieve a milestone, shall be 
automatic without any notice to the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall be released. In case 
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the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned 
against each milestone missed subsequently also shall be withheld. However no interest 
whatsoever shall be payable on such withheld amount. 

 
2.4 (Omitted)  

  
2.5. Management Meetings.  
2.5.1. Either the Engineer or the Contractor may require the other to attend a management meeting. 

The business of a management meeting shall be to review the plans for remaining work and to 
deal with matters raised in accordance with the early warning procedure. 

  
2.5.2. The Engineer shall record the business of management meetings and is to provide copies of his 

record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken to be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 
 
Clause-2  (b)  of Percentage  Rate  P-1  Agreement:  -  Rescission  of  Contract  
(Amendment as  per letter No.10639 dt.27.05.2005 of Works Department, Odisha ):-  
To rescind the contract (of which rescission notice in writing to the contractor under the hand 
of the Executive Engineer/Project Manager/Divisional Engineer shall be conclusive 
evidence), 20% of the value of left over work will be realized from the contractor as penalty. 
 

109. A Contractor may be black listed as per amendment made to Appendix XXXIV to OPWD Code 
Vol.-II on rules for black listing of Contractors vide letter No. 3365, dt. 01.03.2017 of Works 
Department, Orissa. As per said amendment a Contractor may be blacklisted.    
a. Misbehavior/threatening of Departmental & supervisory officers during execution of 

work/tendering process.  
b. Involvement in any sort of tender fixing.  
c. Constant non-achievement of milestones on insufficient and imaginary grounds and non- 

adherence to quality specifications despite being pointed out.  
d. Persistent and intentional violation of important conditions of contract.  
e. Security consideration of the State i.e. any action that jeopardizes the security of the State. 

Submission of false/ fabricated / forged documents for consideration of a tender. 
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110. EIGIBILITY CRITERIA: - To be eligible for qualification, applicants shall furnish the 
followings. 

 
a. The Bidders/Contractors having any type of adverse remarks from Govt./PSU 

regarding past work experience shall not eligible for apply of tender. This will be the 
part of the affidavit to be furnished. 

b. Required E.M.D (Bid Security) as per the clause No. 06 and Cost of Bid document as per 
Clause No.04. The Engineer contractor having required class of registration and seeking for 
exemption of EMD need to upload an affidavit stating that they have not availed exemption 
for 3 (three) No of works during the current financial year. 

c. To qualify in Technical evaluation, the bidder should not have GST reconciliation 
pending issue with the Corporation and the bidder is required to furnish copy of his 
GSTR-1 of the preceding month of tender date i.e Dt.01.12.2023. 

d. Performance Security & Additional performance security, if any, will be submitted by 
successful bidder only within 7 (seven) days of letter of acceptance and opening of the 
financial bid respectively with reference to clause-34(ii) and 29(iii) of DTCN. 

e. Scanned Copy of valid Registration Certificate, Valid GST Registration certificate, 
PAN card along with the tender documents as per Clause No.07. 

f. Information regarding (i) Evidence of ownership of principal machineries / equipment’s in 
Schedule-C as per Annexure-I of Schedule-C (ii) Annexure-III of Schedule-C & (iii) 
Annexure-IV of Schedule-C if required as per Clause No.13. Scanned copy of all 
documents are to be furnished with the bid. (iv)The uploaded documents for plant and 
machineries such as supporting Bill/Voucher/Invoice should be authentic. In case if any 
discrepancy noticed in future, the tender / Bid is liable for rejection. 

g. Information in scanned copy regarding current litigation, debarring / expelling of the 
applicant or abandonment of work by the applicant in schedule “E” and affidavit to that 
effect including authentication of tender documents in schedule “F” as per clause 14. 

   h.   Scanned copy of M.O.U. duly notarized as per Clause No.10 and Schedule-j need be     
furnished. Joint venture agreement are not accepted. 

   i.    Scanned copy of M.O.U from experienced Firefighting Installation Contractor at the 
time of submission of bid . 

j. Submission of the required information on his / her / their available bid capacity at the 
expected time of bidding as per clause No.12 and Schedule-G. 

(a) The total value of only civil engineering construction work performed in the last five 
financial years with certificate from the Chartered Accountant is to be furnished for the 
purpose of evaluation of Bid Capacity as per clause No.12 of the DTCN. 

(b) The statement as per Schedule-G (applicable for the works above three crores) showing the 
value of existing commitments and ongoing works as well as the stipulated period of 
completion remaining for each of the works should be countersigned by the Engineer-in-
Charge not below the rank of an Executive Engineer/ Divisional Engineer as the case may 
be. 

(c) The agency who do not possess any civil engineering construction work in hand at the 
expected time of bidding need to upload the fact in shape of an affidavit for consideration 
of the Bid Capacity during Technical Evaluation.  

k.   The tenderer should furnish list of work executed in a separate sheet of schedule –D1 & D2 on                   
online as required under cl. No-11 above.  

                       The bidder should have satisfactorily executed three similar nature of works in 
Govt./ PSUs/ Public Limited Companies/ Private Limited Companies each costing Rs. 
3,07,91,602.00 (40% of bid value) or more OR two similar nature of works each costing Rs. 
3,84,89,503.00 (50% of bid value) or more OR one similar nature of work costing Rs. 
6,15,83,204.00 (80% of bid value) or more in Current / last five years. Experience detailing 
completed similar nature of works during Current / last five years, with Certificates from the 
concerned Officer (Executive Engineer/Divisional Engineer/Project Manager/Project 
Head/Director of Company) need to be furnished by the bidder as per Schedule D. (Similar 
nature of works means "construction of buildings inclusive of Mechanical, Electrical and 
Plumbing(MEP) components” 
                In case of works executed in Public or Private Limited Companies the average 
turnover of that Public or Private Limited Company in last five financial years should not be 
less than Rs.50.00 Crore.    
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 For verification of turnover, the Contractor should provide CIN No. of the Public or 
Private Limited Company along with copies of letter of Award and copies of Corresponding TDS 
Certificates. Value of work will be considered equivalent to the amount received as per the TDS 
certificates. 

                            However, MEP stands for Mechanical, Electrical and Plumbing which is an integral 
part of a building project. These are the three aspects linked to every building project that 
includes Design, Construction and deal with the setup, functioning & maintenance of the 
three major elements of a Building Project. 

                        However, if the bidder does not have experience in installation of lift and Heating 
Ventilation Air Conditioning(HVAC) shall not be disqualified. 
   The current price level for similar nature of work will be taken into consideration as per 

escalation factor mentioned in DTCN Clause no-12. 
 

     l. The bidder shall furnish no relation certificate (schedule –A) along with the tender as per 
clause   No-15 above.  

     m.  After Technical Evaluation, the qualified bidder have to deliver a Technical 
presentation indicating the Concept Planning along with Presentation of proposed project 
with all details & Methodology which should include programme of Construction backed 
with equipment planning and deployment duly supported with broad calculation and 
quality assurance procedure proposed to be adopted justifying their capability of 
execution and completion of work as per Technical Qualification within the stipulated 
period of completion.  

            The Technical Presentation of the bidder shall be evaluated by the Expert Technical 
Committee on the basis of the following evaluation criteria. 

Sl No Description Marks 

1 Concept Planning and Methodology of Construction. 20 

2 Presentation of the proposed project with all details inclusive of paver road 
and landscaping . 

20 

3 

Previous Experience in execution of Building works with MEP the cost of 
which is more than the bid value of this tender (Documentary Evidence to be 
enclosed).  
i.One Project(10 Marks) 
ii.Two Projects (20 marks) 
Note - Maximum two(02) projects will be considered. 

20 

4 Construction programme to complete the work on stipulated period  of 
completion. 

10 

5 Equipment planning and deployment. 10 

6 Quality Assurance procedure proposed to be adopted. 10 

7 Details of Employees engaged by the bidder in his payroll. 10 

 Total 100 
 Out of 100 marks the minimum qualification criteria is 70 marks. 
 The bidders who meet the minimum qualification criteria shall only be qualified for 

opening of the Financial bid. 
 Non-furnishing of the above documents, the bid will be liable for summarily 

rejection. 
111. Defect Liability: - 

The Engineer shall give notice to the contractor of any defects before the end of the defects 
liability period, which begins at completion of the work and continues for next 24 (Twenty-
Four) months. The defects liability period shall be extended for as long as defects remain to be 
corrected. Every time notice of defect is given, the contractor shall correct the notified defect 
within the length of time specified by the Engineer’s notice. If the contractor has not corrected a 
defect within the time specified in the Engineer’s notice. The Engineer-in-charge will assess the 
cost of having the defects corrected and the contractor will pay the amount. 
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Total: - 111 (One hundred eleven) clauses only. 

Submitted for kind approval Approved 

                      Sd/- 
 

Sd/- 

 
TECHNICAL SPECIFICATION OF CIVIL PORTION OF WORK 

Materials of following specification are to be used in work. The Tenderer are expected 
to possess and be well conversant with the following IS standard and code of practice. 

1. 
Cement Will be as per I.S. 269/255 (However the grade of cement to be

selected by the Engineer-in-Charge of work and complex cube test 
before commencement of work in each batch). 

2. Steel I.S. 432 (Plain) and 1785 (Tor) 
3. Vibrator I.S. 7246 
4. Aggregate I.S. 383, I.S. 515 

5. 
Water for mixing and 
curing 

Shall be clean, free from injurious amount of oil, salt, acid, 
vegetable materials and other substances and harmful to concrete in 
conformity to I.S. 456 and I.S. 2025. 

6. Sand / Fine Aggregate I.S. 2116, 383 
7. Binding wire I.S. 280 (galvanized minimum 1 mm) 
8. Rain water pipe I.S. 2527 
9. Construction joints I.S. 3414 

10. Steel Window Frame I.S. 1038/83 
11. Steel Door Frame I.S. 4351/75 

12. 
Fitting & Fixtures for 
journey works 

Conforming to I.S. 7452/82 strictly conform to I.S. specification 
and as per direction of Engineer-in-Charge. 

ITEM OF WORK 
1. Concrete shall be with conformity to I.S.456.  
2. (Omitted)  
3. (Omitted)  
4. (Omitted)  
5. Brick masonry shall be with conformity to I.S.2212.  
6. Cement plastering shall be with conformity to I.S.9103 & 6925.  
7. Mortar shall be with conformity to I.S.2250  
8. White and colour washing shall be with conformity to I.S.6278.  
9. CC in foundation shall be with conformity to I.S.2571.  
10. Anti-Termite Treatment shall be with conformity to I.S.6813. (Part – I & Part – II)  
11. Painting to all surfaces shall be with conformity to I.S.2395 (Part – I & Part – II)  
12. DPC shall be with conformity to I.S.3067  
13. (Omitted) .  
14. (Omitted) .  
15. Steel painting shall be with conformity to I.S.1477 (Part – I & Part – II) I.S.1661 

 
HIRE & RUNNING CHARGES OF PLANTS & MACHENERIES 

 
The hire charges of Plant & Machineries shall be recovered at the prescribed rates 

as fixed by the Chief Engineer (D.P.I & Roads), Orissa, Bhubaneswar from time to time. 
 

PART-I  
ADDITIONAL APPENDIX TO BILL OF QUANTITY :  
(For P.H. Items of Work) 

1. Name of the work :-  
2. Estimated Amount :-  
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3.. The quantities of items mentioned in the tender schedule may increase or decrease during 
execution of works but the contractor will complete the work as per his tendered rates in 
accordance with the instruction of Engineer in charge of OSPH&WC.  

4. Specification: The standard PHD and PWD specification will be followed for execution of 
work. During the course of execution of work, the instructions of the Engineer in charge shall 
be final and binding.  

5. The GST, element should not be added to the analysis of rates and the previous practice should 
be followed as per the Works Department letter No. IIT.22-89-18170 dt. 18.7.1989  

6. There should be no clause either in the tender or in agreement for payment of any additional 
claim on account of any taxes excluding GST, Applicable under works contract on completed 
works which will be deemed to be recovered by existing omnibus stipulation as per the works 
Department letter No.MT 22/89-18170 dt. 18.7.89/ 

 
7. It is the responsibility of the Contractor to arrange watch and ward to the installations until 

testing commissioning and handing over for which no extra payment towards watch and ward 
will be paid, 

 
8. The contractor shall maintain a separate site order book for P.M. portion of work.  
9. Materials not covered by any of the above categories of items in the bill of quantity have to be 

approved by the competent authorities before utilizing the ‘same in works. In such event, the 
payment of such item will be made as per actual on due approval by the competent authority. 

 
10. All materials required for the work shall be supplied by the contractor as per standard 

specifications appended with due approval by the Engineer in charge of OSPH&WC.  
In case the materials as per make specified is not available, the materials of equivalent, make 
and as per I.S. Specifications or of best quality when not covered by I.S. Specifications. Can be 
utilized on prior approval of Chief Engineer, OSPH&WC, Bhubaneswar or the officers duly 
authorized by him.  
It is binding on the part of the contractor to use such items of materials which are available in 
the Departmental store and in such case the deduction from the bills will be made at stock issue 
rates. 

PART-II 
TECHNICAL SPECIFICATIONS OF P.H. PORTION OF WORK 

 
A) WATER SUPPLY & SANITARY INSTALLATIONS :  

Materials of following standard manufacturers are to be used in the work. The contractor 
shall indicate, in the offer, the brand or make of the materials, for which the rates are 
quoted.  

(a) Sanitary fixtures :  
To be of best quality vitreous ware of porcelain.  
(i) Indian water closet  
(ii) Foot Rests  
(iii) Wash Hand Basin 

 
(iv) Kitchen Sink     Hindustan Sanitary Ware/Parry Ware/Neycer 
                                                                             ISI marked. 
(v) Urinals 
(vi) Drain Board  
(vii) Orissa Closet  
(viii) European Water Closet & 

Low Level Flushing Cistern. 

 
 

 



 
 

49 
CONTRACTOR                                                                                                                    Project  Manager(T) 

(b) (Omitted)  
   
(c) (Omitted)  

   
(d) (Omitted)  

   
(d) (Omitted)  

(f) (Omitted)  

(g) (Omitted)  

   
(h) (Omitted)  

(i) (Omitted)  

(j) (Omitted)  

(k) (Omitted)  

(l) P.V.C.(S.W.R.)&P.V.C(Rigid.) 
Pipe/Fittings: 
 
 

Manufactured by the Supreme Industries
Ltd.,   Bombay/ Oriplast, Balasore Duroplast
confirming  to I.S Specification  No. 4985/81
(Class IV) 
 

(B) BUILDING MATERIALS:  
(a) Bricks:  

Bricks shall be of locally available best quality clean burnt. Bricks shall be well burnt, 
uniform deep red, cherry or copper coloured, free from cracks and flows, well shaped, 
uniform in size, homogeneous in textures and shall omit a clear metallic sound when 
struck, bricks shall have a minimum crushing strength 75 Kg/Cm2 and shall not absorb 
water more than 20% by weight. 

 
(b) Cement Mortar:  

Mortar shall be well mixed to a uniform colour and consisting in the proportion as 
specified in the items of work. Sand shall be measured on the basis of its dry volume 
and the quantity shall be adjusted for bulking of damp sand. Cement shall be mixed, 
taking 50 kg. or 0.035 Cum. In volume only required quantity that can be consumed 
within 30 minutes of adding water shall be mixed at one time. 

 
(c) Cement:  

Cement should confirm to IS-269/IS-455. 
 

(d) Sand:  
Locally available best river sand medium  
size. 

 
(e) Course Aggregates:  

The course aggregate shall be of hard granite stone and shall generally confirm to I.S. 
 

389. Porous Course aggregate shall not be used. The aggregate shall be free from clay 
films and other adherent coatings. Aggregate containing clay films over the stone 
materials shall be thoroughly washed. The aggregate shall be from approved quarry and 
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crusher broken. Course aggregates shall be composed of particles ranging between the 
sizes 2.36 to the maximum size as may be specified in the relevant item of work. Within 
the range, the aggregates shall be well graded so as to produce a dense concrete. 

 
(f) Reinforcements:  

Mild steel Round Bars, cold twisted and deformed bars of steel of medium tensile 
strength will be used as reinforcement as per drawing and design and directions.  
Mild steel bars shall confirm to I.S.;226/1962 standard quality or IS:432/1966 - Grade-l. 
Black annealed wire (Not thinner than 24 gauge for tying the reinforcements shall be 
used. 

 
 

TECHNICAL SPECIFICATION FOR SANITARY & PLUMBING WORKS 
 

(A) Sanitary ware & allied fittings :  
1. General:  

All Sanitary fixtures and their allied fittings, should be of first quality, manufactured by 
Hindustan Sanitary Ware / Parryware / Nycer, These should be approved by the Engineer-in-
charge of the work before use.  

2. Squatting Pattern W.C. (pan) (Or I see Pattern Closets):  
The water closet shall be of vitreous China of specified size and pattern, with an integral 
flushing rim. It shall have the flushing inlet at the back. The Orissa closet should be of 
approved quality confirming to I.S.S.-2656 (Part-Ill).  
The squatting type Indian Water Closet (Orissa Closet) shall be sunk in floor sloped towards 
the pan in a workmanship like manner. The closet shall be fixed on a proper cement concrete 
base of 1.3.6 proportion, taking care that the cushion is uniform and even, without closet, to 
receive the specified thickness of the floor finishing. The joint between the Closet and the 
P.V.C. (S.W.R) trap shall be made with W.C. ring and rubber lubricant and shall be leak 
proof. 

 
3. Flushing Cistern :  

The flushing of the Indian water closet (Orissa Closet) shall be done by C.I. or Polyaterine 
High Level low-level porcelain valve-less syphonic flushing cistern of approved brand and 
quality I.S.I. Marked and capacity as specified. The connection between the cistern and water 
closet shall be made by 32 die O.l. flush pipe, made from G.I. Pipe (Light Quality) or 32 dia 
P.V.C, Pipe as specified in the tender schedule. The flush pipe with an offset should be fixed 
to wall by using C.I. Holder Bat Clamps. The capacity of the cistern should be 10 Ltrs. as per 
I.S.S. 15 Ltrs. In case of low-level cisterns. The Cistern shall be fixed on cast Iron or Rolled 
Steel Cantiliver Brakets (Bulletin type), which shall be firmly embedded in the wall, with 
C.C. 1.2.4. The Cistern shall be provided with 20mm dla P.V.C. Overflow Pipe with fittings, 
which shall terminate into mosquito proof coupling secured in a manner that will permit it to 
be readily cleaned or renewed. 

The 32mm dia Flush Pipe shall be connected to the Water Closet by means of approved type 
joint. The Flush Pipe shall be fixed to wall by using C.I. Holder Bat Clamps. The bend and 
the Offset as required in the Flush pipe shall be made cold. The inside of the Cistern shall be 
painted with two coats of approved black bitumen paint. The Outer face of the Cistern, 
Brackets Overflow pipe and Flush Pipe etc., shall be painted with two coats of any synthetic 
enamel paint of approved shade and make, over a coat of priming. The cost of the rate quoted 
for the flushing cistern. 

The inlet connection to the Cistern shall be made with 450 mm 1 cmg 15 mm dia P.V.C. 
Heavy type connection Pipe.  

4. Wash Hand Basin:  
The Wash Hand Basins’ hall be of the White Vitreous China of approved quality, make and 
brand I.S.I, marked. It shall be one-piece construction with an integral combined overflow. 
The size of the basin shall be as specified. Each basin shall be provided with one 15 mm dia. 
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C.R Brass Pillar Tap, 32mm dia. C.R Waste, C.R. Chain and Rubber Plug, Unions, Joints, 
C.R Bottle trap cast complete in all respects of approved quality.  
The Basin shall be supported on a pair of R.S. or C.I. Cantilever brackets (built in type) 
embedded and fixed in wall with cement concrete, 1.2.4. These brackets shall be painted to 
the required shade with two coats of approved synthetic enamel paint over a coat of priming.  
The waste of the Basin shall discharge into a floor trap or Channel through bottle traps as 
specified. One 32 dia. C.P. Bottle Trap is to be fixed to the Waste of the Basin & the outlet of 
the bottle trap is to be connected to the waste pipe to discharge the waste to the Pipe, to 
discharge the waste to the aforesaid floor trap. The inlet connection to the Basin shall be made  
with 450mm Long 15mm dia. Heavy type P.V.C. connection pipe. 
 

5. Kitchen Sink: (Ommited)   
6. Standing Urinals:  

The Urinals shall be flat pattern lipped front basin of required dimension of White Vitreous 
China and one piece construction with internal flushing box rim of an approved make and 
brand as specified, it shall be fixed in the position by*using wooden plug embedded in the 
wall with screws of proper size. Each Urinal shall be connected to a 40mm dia R.V.C. Waste 
Pipe, which shall discharge into a channel of floor trap. The lip of Urinals shall be kept at 
525mm from floor level, while fixing the Urinal on wail.  
Where no. of Urinals are fixed in a line, the distance between the centre to centre of each 
Urinal shall be kept 750mm. and each Urinal should be separated from one to other by a 
partition plate. The centre to centre of partition plates shall be kept 750mm apart. The 
partition plate shall be of one-piece 25mm thick marble plates, cut to size and front corners 
rounded. The partition plates shall be embedded in wall with cement concrete and finished 
smooth. The bottom of the partition plate should be kept 350mm above floor level and top 
should be kept at 1250mm above floor level. The plates should project 600mm from wall 
surface. The width of the plates to be embedded inside the wall should not be less than 
100mm. The thickness of the plates shall be minimum 25mm. 

 
For flushing the Urinals each Urinals shall be connected with one 20mm dia G.I. Pipe 
(Medium Class), One of this pipe shall be inserted into the inlet of the Urinal and jointed with 
Jute and putty where as the other end is connected either with a Tee or Bend with the 25mm 
dia size Water Pipe Line fixed on the wall horizontal above the Urinals. In each 20mm dia 
flush pipe one 20mm dia cum-metal Gate value, the water will flow to thermal of Urinal 
through the inlet pipe and flush the Urinal. After flush, the valve can be closed to avoid 
wastage of water. One 40mm dia P.V.C. Waste Pipe shall be connected to the waste of each 
Urinal, to discharge the Waste into the Channel of Trap. One end of this Waste pipe shall be 
made a cup size to fit into the projected waste and tightened with screws.  

7. Squatting Urinal Plates :  
The Urinal Plates shall be of White Glazed Vitreous China with integral flushing rim of size 
450X 350mm of approved make and brand as specified. There shall be white vitreous channel 
with stop and outlet pieces in front. These plates shall be fixed on C.C. at 75mm to 100mm 
above floor level.  
For flushing arrangement, one 25mm dia. G.I. Common Water Pipeline (minimum size) shall 
be fixed on the wall parallel to floor. For each urinal one 20mm dia. G.I. Branch Pipe shall be 
taken down up to t200mm from floor level just at the centre of each plate, in which one 20mm 
dia. Gate Valves is fixed at 350mm above floor level. At 1200mm height, the 20mm dia. flush 
pipe shall be divided into two branches shall be taken downward and connected to the inlets 
of the urinals plate at floor level. By operating the valve as above, the water will rush into the 
rims of the urinal plate and flush it.  
Where there are number of urinals fixed in a line, each urinal should be separated by a 
partition plate fixed in the centre of two urinal plates. The centre-to-centre distance of the 
partition plates shall be kept 750mm.  
The partition plates shall be of one-piece marble plate, 25mm thick, cut to sizes and front 
corners rounded. The plates are to be embedded in wall with cement concrete and finished 
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smooth. The bottom of the partition plates shall be kept flushed to urinal top level and the top 
level of partition plate shall be kept at 1200mm from the urinal plate top and the projection 
from the wall shall be 600mm. The width of the plate to be embedded inside the wall should 
not be less than 100mm. 

 
(B) Soil and waste pipes and fittings  
1.  (Omitted)        
2. (Omitted) 
3. (Omitted) 
4. (Omitted) 
5. (Omitted)  
6. (Omitted)  
7. (Omitted)  
8. (Omitted)  
9. All the soil and waste pipes and fittings, after laid and fixed shall be smoke tested, to the 

entire, satisfaction of the Engineer-in-charge. The Cost of testing is to be included in the offer. 
For smoke-test the materials usually burat greases cotton waste, which gives out a clear 
pungent smoke, which is easily detected by sight and small. Smoke shall be pumped to the 
drains from the lower end from a smoke machine, which consists of lower, and burner.  

(e) P.V.C (S.W.R.) & P.V.C. (Rigid) Pipes & Fittings  
9.01 The P.V.C. (S.W.R.) and P.V.C. (Rigid), soil Waste & Vant Pipes (Spigot & Socket, & 

couples joints), shall be of make & brand as specified (Under Specification of materials) 
confirming to I.S.S., B.S.S. & DIN are tube used.  
The main specification of P.V.C. Soil & Waste pipes and fitting are as 
below. 

 
a) Materials – Un-plasticised Poly Vinyl-Chloride (UPVC).  
b) Colour - Grey 

c) Dismensions -  
 (i)    Diameter - Fittings - 75mm/110mm/63mm & 63mm. 
            Pipes - 75mm, 110mm, on lengths of 3.or 6 mtr 
d) Wall thickness - Fittings - Minimum 3.2mm at any port. 
 Pipes - As per application 
 For Rainwater - 75mrn-1.8. to 2.2.mm, 11 Omm-2.5. to 3mm 
 Waste & Soil - 75mm -1.8 to 2.2mm, 110mm -2.5 to 3 mm, 

63mm 
 Underground drainage with -  
 light/NILTrafflcs - 110mm - 2.5 to 3mm 
 Light/Nil in Heavy traffic - 110mm 3.7 to 4.3mm 
e) Standard Confirming to Attributes Confirms to Standard No 
 i) Fittings & Wall B.S.4514, 

DIN 10531 thickness 
- DIN 19534 I.S.7834 - PVC (Rigid) 

 ii) Pipe Wall thickness - IS 4905 
 iii) Rubber ring - IS 5382 
 iv) Fitting dimensions - DIN 19531 - P.V.C., DIN 19534-S.W.R., IS - 

7834 V.C. (Rigid) 
 v) Pipe Dimensions - IS 4985 
    

 
(a) Laying instructions & Jointing Procedure 

a-1 Jointing of P.V.C. (S.W.R.) Pipes & Fittings 
 

Clean the outside of the pipes spigot and the inside of the sealing groove of the fitting. Apply 
the rubber lubricant, to the spigot end, sealing ring and pass the spigot end into the socket, 
containing sealing ring, until fully homed. Mark and position of the Socket edge with pencil 
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on the pipe, then withdraw the pipe from the socket by approx. 10mm towards thermal 
expansion gap. 

 
a-2 Fixing of the Pipes and fittings on wall surface.  

P.V.C. pipes both (S.W.R.) & (Rigid), fixed on wall surface, are to be supported by P.V.C. 
pipe clips, specially made for these pipes, with horizontal runs, the pipe clips should be 
spaced at intervals of more than 10 times the outside diameter of the pines. In vertical lines 
the clips are to be spaced at intervals of one meter to a maximum of two metres according to 
pipe diameter.  
 

a-3 Jointing of P.V.C. (Right) Pipe Fittings  
Clean the Outside of the pipes and inside of the socket of 9 fitting of the inside of the couplers 
(where 2 plain ended pipes are jointed) of. Apply solvent cement solution, evenly and 
smoothly on the outer surface of the pipe end and inside surface of either the coupler of the 
socket and pass the pipe end into the socket of the fittings. Up to full depth of socket. In case 
of jointing 2 plain-ended pipes 1st. push the coupler up to half depth on the end of one pipe 
and the outer half of the coupler should be pushed to the end of other pipe and thus, both 
pipes are jointed. 

 
a.4 Fixing of P.V.C. pipes and Fittings through holes of Walls or Chajja of roofs etc.  

The Walt/concrete slots should allow for a stress free installation, Pipes and fittings to be 
inserted into the slots, without a cement base, have to be applied first with a thin coat of 
P.V.C. Solvent cement, followed by sprinkling of dry sand (medium size). Allow it to dry. 
This process gives a sound base for cement concrete fixation, around the pipes/fittings while 
mending the damages. 

 
a-5 Antisyphonage Pipes  

All the antisyphonage pipes and fittings to be used are of 63mm. If these are not available 
under the items ot P.V.C. (S.W.R.) materials, 63mm pipes and fittings, manufactured under 
P.V.C.(right) materials can be used, since the raw materials for both is same. 
  

a-6 All traps should have a minimum water sea) of 50mm as per I.S. 5329 and IS 2556 (Part 
XIII). Where antisyphonage connection is required, the traps to be supplied and used should 
have a 50mm antisyphonage gent horn on the outlet side. All the Traps used with the closets, 
should be of the size 125mm X 110mm i.e. Inlet (Socket end) of 125mm & outlet (spirot end) 
of 110mm only. 

 
a-7 Installation of Water Closet  

Determine the correct Location of the P/S Trap & set on a firm base, relative to the floor 
finish by pouring concrete on a slab. Bedding can be carried out by pouring concrete around 
the trap, ensuring that the traps outlet is left clear of concrete. Place the W.C. Connector ring 
to the socketed end of 125/110mm R/S trap. Apply rubber lubricant on W.C. Connector ring 
as well as outer side of water closet (connection point) and now complete the joint by pushing 
the W.C. to home of 125rnm socket of the trap.  

a-8 P.V.C. (Rigid) Pipes and Fittings  
63mm (O.D.) P.V.C. Pipes to be used for these work either in antisyphonage system or 
elsewhere, should be of “Quick Fit” Pipes C lass 2 (4kg. F/Cm2), Quick Fit, Pipes have one 
and socketed. The P.V.C. (Rigid) fittings, such as 63mm elbow, 63mm equal Tees 110mm x 
63mm reducer etc. used in the work, should be of injection-moulded fittings. 
  

a-9 One -’jointing rubber ring will be available, with each P.V.C. (S.W.R.) pipe and fitting and 
hence, the cost of therein will not be added in the joint. 
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10. Measurement  
All pipes shall be measured not/length as laid or fixed and shall be measured over all fittings 
such as bends, junctions, traps etc. The length shall be taken along the counter line of the 
pipes and fittings. Fittings will be counted extra over. 
  

11. Before fixing and painting, the pipe shall be tested hydraulically to pressure Q.4Kg/Cm2   for 
Pipes under I.S.-1729/1964 and at a pressure 0.7 Kg/Cm2 for pipes under I.S. 3989-1970 
without showing any sign of leakage, sweating of or her defect of any kind. The pressure 
should be applied internally and shall be maintained for not less than 15 seconds.   

(c) Water Supply Pipes and Fittings :  
1. Materials.  

All galvanized Iron Pipes are to be of mild steel continuous welded, screwed tubes, medium 
quality confirming to I.S.S. and bearing IS! Marks manufactured by reputed Firms and 
approved brands as specified. The pipes shall confirm to LS.1239 (Part-!) -1975.  
All G.I. Fittings shall be of ‘R’ Brand manufactured by M/s. R.M. Engineering Ltd., 
Ahmedabad and ‘C’ brand manufactured by Present Engineering works or equivalent best 
quality.  

2. Laying of Pipes  
The layout of the mains and service pipe set etc., will be done in accordance with the 
drawings. The contractor is to mark out the exact position of the pipes and fittings at site and 
take approval of the Engineer In-charge, before taking up the work.  

3. Where the Pipes are laid, underground these must not be laid less than 450mm below ground 
level and coated with one coat of approved black bituminous paint. For laying the G.I. pipes 
and fittings below ground level, the width and the depth of the trenches for different 
dimensions for the pipes shall be given as below :  

Dia. of Pipe Width of Trench Depth of Trench 
   
15mm to 50 mm 300 mm 600 mm 

   
65mm to 100mm 450 mm 750 mm  

The pipes shall be laid on a layer of 75mm thick sand and filled up with sand up to 75mm 
above pipes and the remaining portion of the trench shall then be filled up with proper 
ramming as described in “Excavation and refilling”. The sur plus earth shall be disposed of as 
directed.  
Thrust or anchor blocks of cement concrete 1.2.4 in hard granite chips shall be constructed on 
all bends or branches to transmit the hydraulic pressure without impairing the ground and 
spreading it over a sufficient area. Pipes shall not be laid to pass through manholes, catchpit, 
drain, where, it is unavoidable the pipes shall be carried in sleeve pipe of M.S./G.I., as 
approved by the Engineer-in-charge. The rate should include such a situation.  

4. Where Pipes run along walls, the same are to be fixed to the wall with holder bat clamps 
/M.S. Hooks as below: 

 
Dia. of pipe in mm 15 20 25 32 40 50 

       
Horizontal line 2m 2.50m 2.50m 2.50m 3m 3m 

       
Vertical line 2.5m 3m 3m 3m 3.5m 3.5m 

        
Where the pipes are passing through the R.C.C. / Masonry wall / Volumn / beam or pillars, 
these must pass through the appropriate higher sizes of C.I/G.I Sleeve Pipes and are to be 
included in the rates. In case the pipes are embedded in wails and floors it should be painted 
with one coat of anticorrosive paint of approved quality. All pipes should be fixed horizontal 
and vertical. For taking the pipes through the walls, floors & roof slabs etc. the holes shall be 
made by filling with chisels or jumper and not by dlsmentling the brickwork or concrete. 
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After fixing, the holes shall be made good with cement concrete 1:2:4 and properly finished 
with C. Plaster 1.4 to match the adjacent surface.  
Union Nuts are to be provided in each of the vertical riser or drop on and from G.l. Tank and 
near the Valve and as and where necessary. The long screw fittings of 3 mtrs. for long 
horizontal lines and inside the lavatory / Kitchen etc.  

5. After laying and jointing the pipes and fittings shall be inspected under working condition of 
pressure and flow. Any joint found leaking pipes should be removed and replaced without 
extra cost. The pipes and fittings after they are laid shall be tested to hydraulic pressure of 6 
Kg/Cm2. The test pressure should maintain without loss of for at least half an hour.  

6. Painting  
On completion of the test, the exposed pipes and fittings are to be painted with two costs of 
synthetic enamel paint of approved colour and brand over a coat of priming.  

7. Measurement  
The length shall be measured in running meter. Correct to centimetre for the finished work, 
which shall include the pipes and fittings such as Bends, Tees, Elbows, etc., but excludes 
brass or Gun-metal fixture like tap, Cooks, Valves, PVC connection pipes etc.  

8. Ball Valve  
The ball valve shall be high or low pressure class as stipulated in the Tender Schedule and 
shall confirm to I.S. 1703-1968, The nominal size of ball valve shall be that corresponding to 
the size of Pipe for which it is used. The Bal valve shall be of brass or gun-metal and the float 
for low pressure polyethylene and for high pressure in copper.  
Each and every ball valve while in closed position shall withstand and internally applied 
hydraulic pressure of 20 Kg/Cm2 for a minimum period of two minutes without leakage or 
sweating. Every high pressure ball valve when assemble in working condition, with the float 
immersed to not more than half its volume shall remain closed against a test’ pressure of 
10.5Kg/Cm2 and a low pressure ball valve against a test pressure of 5.3 Kg/Cm2. 

 
Polyethylene floats shall be watertight and non-absorbent and shall not contaminate water and 
with do jointing adhesive jointing parts. The minimum thickness of the copper sheet used for 
making copper floats shall be of 0.45 mm. The thickness of materials of the float shall be 
uniform throughout. 

9. Ferrule  
The ferrules for connection with C.I. main shall generally confirm to I.S. 2692-1964 and shall 
be of nominal bore as specified. The ferrule shall be fitted with 3 screw and 1 plug or valve 
capable of complete cutting off the supply to the connected pipe as and when required. For 
fixing the ferrule, the C.I. main shall be drilled and tapped during non-supply hour at 45 to the 
connected Pipe as that when required. The ferrule must be so fitted, that no portion of the 
sunk shall be left projecting within the main on which it is fitted. After the ferrule is 
connected, one C.I. bell mouth cover or with bricks (as specified) shall be kept over the 
ferrule to cover the ferrule to protect it and the cost thereof is to be included in the item, even 
if there is no mention.  

10. Non-return Valve (Check Valves)  
The non-return valve shall be of Brass or Gunmetal and shall be of horizontal or vertical flow 
type and of the size as specified and confirm to I.S. 7810-1959 and I.S. 778-1957. The 
approximate weights of the valves are given below. 

Dia in mm Horizontal type (in kg) Vertical type (in kg) 
15 0.30 0.25 
20 0.55 0.25 
25 0.90 0.75 
32 1.25 0.90 
40 1.70 1.20 
50 2.90 1 .45 
65 5.25 2.15 
80 7.70 4.10 

 ±Tolerance 5%  
11. (Omitted)    
12. (Omitted) 
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13. Bibcock & Stopcock  

These shall confirm to I.S.781-1967 and bear ISI Mark. The bibcock is a draw off tap with a 
horizontal inlet and free outlet and stopcock is a valve with a suitable means of connection for 
Insertion in a pipeline for controlling or stopping the flow. This shall be of screw down type. 
The cock shall open in anti-clockwise direction. The stopcocks should be of C.R open 
type/concealed type/angle valves type as specified in tender schedule. Bibcock should be also 
C.R Brass bibcock. 
 

14. Full way Valve (Brass)  
Full way valve is a valve with suitable means of connection for insertion in a pipeline for 
controlling or stepping the flow. The valve shall be of brass fitted with a cast-iron wheel and 
shall be of gate valve type confirming to I.S, 780-1960, opening Full way and of the size as 
specified. 

Dia. in mm Flenged End Valves in kg Screwed End Valve in kg 
15 1.021 0.567 
20 1.503 0.680 
25 2.498 1.077 
32 5.232 1.559 
40 6.082 2.268 
50 6.691 3.232 
65 10.149 6.840 
80 13.281 8.845  

 
15. Gun Metal Full way Valve  

This shall be of the Gun-Metal fitted with wheel and shall be of Gate-Valve type opening 
full way. This shall confirm to I.S, 778-1971. Class I. The Valves should bear ISI Mark. 

 
TECHNICAL SPECIFICATION FOR PVC/SWR PIPE ETC. 

 
1. (Omitted)    
2. Excavation of Trench for laying Sewer Pipes   

The trenches for the pipes shall be excavated to the lines & level as directed. The bed of the 
trench shall have to be evenly dressed throughout from one change of grade to the next. The 
gradient is to stout by means of sight rails and boning rods and required depth be excavated at 
any point. The depth of the trench shall not less than one metre, measured from top of the pipe 
to the surface of the ground under roads and not less than 0.75mm elsewhere. The width of 
the trench shall be the nominal diameter of the pipe plus 350m. The bed of the trench if in soft 
or made up earth, shall be well watered and rammed before laying the pipes and the 
depressions if any shall be properly filled with sand and consolidated in 200mm layers. 
Depending on soil condition, piling may even be necessary if so desired by the Engineer In-
charge. If rock is met with, it shall be removed 150 mm below the level of the pipe and the 
trench will be refilled with sand and consolidated. The excavated materials shall not be placed 
within One Mtr. or half of the depth of the trench whichever is greater from the edge of the 
trench. The trench shall be kept free from water. Shoring and shuttering shall be provided 
wherever required. Excavation below water label shall be done after dewatering the trenches. 
After the excavation of the trench is completed, foundation of cement concrete 1.4.8 in hard 
granite metal (size 40mm) shall be laid with proper level all along under the length of the pipe 
with launching on all around concrete as per drawing.  

3. Laying, Jointing, launching of the Pipes and fittings.  
Drain Pipes (S.W. pipe & other pipes used for drain and Sewer) shall be laid in straight lines 
and to the even gradients as shown in the layout drawings. The socket and of the pipes shall 
face stream. Adequate care shall be exercised in setting out and determining the level of the 
pipes and the contractor shall provide suitable instruments, templates, sight rails, boning rods 
and other equipment’s necessary for the purpose. In the case of pipes with joints to be made 
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with loose collars, the collars shall be slipped on before the next pipe is laid. In those joints, a 
tight ring of twisted tarred jute soaked in cement mortar filling to ensure proper alignment and 
prevent. Cement entering the pipes, Cement compound joints is to be finished with proportion 
1.1 with 45 beveling. The joints are to be kept wet with wet bag until the same are properly 
set with. The cement mortar joints shall be cured at least for 7 (Seven) days. In the case of 
S.W. Pipe joints (socket & spigot), they should be caulked first with tarred jute (Spun) of 
required diameter, almost quarter depth of the socket, after which cement mortar 1:1 is pushed 
in with wooden chisel and finishing beveled at outside at 45 degree. Instead of jute of hump 
rubber gasket of proper size may also be used. The whole joint must be cured for not less than 
three days. In case of pipes less than 250m dia., joints should be made at ground level with 
three pipes at a time and for larger ones two pipes at a time and after curing they should be 
soiled in foundation with the help of the ropes. All pipes should be properly launched with 
cement concrete 1.3.6 with washed gravel where the pipes are crossing the drain or all round 
concrete 1.3.6 with washed gravel is to be done to 150 mm thick over the barrel of the pipe. 
The whole of the drain work shall be tested when laid, and at the completion of the contract, 
to the satisfaction of the Engineer-in-charge and shall be retested if necessary until found 
satisfactory. The test shall be made by means of water under pressure at the highest point of 
the Section under test and providing an air pipe at the lower and of the line. Maximum head of 
5 (five) fact (1.5m) must be maintained.  

4. Excavation and Hilling.  
Excavation for drain and pipe trenches shall be straight and to correct depth and gradient. The 
trench bottom shall be of required width as per specification to allow working space for pipe 
jointing. Excavated materials shall be dumped away from the site as directed by Engineer-in-
charge. Suitable precautions are to be taken to prevent in flow of water into the excavated 
area, during construction.  
The contractor at his own expense shall pump out or otherwise remove any or all water which 
during the continuance of contract may be found in the excavated trenches to keep the trench 
clear of water during the work under progress. The pipeline shall not be refilled and covered, 
until the line therein has been passed and tested. 

5. Buried Services  
All pipes, cable mains and other services exposed by the excavations shall be effectively 
supported by timbering or other means for which no extra payment will be allowed. The 
contractor shall be responsible for any damage occurring to buried services and make good 
the same at his own cost to the satisfaction of the Engineer-in-charge.  

6. Trench condition :  
Where a trench is excavated and refilled after laying the pipe, settlement of the earth in the 
refilled trench take place. The filling above the top of pipe, settles relatively, more than the 
sides of the trench, thereby developing frictional resistance. The contractor is required to take 
special precaution against this, while refilling the trenches. Procedure for backfilling as 
stipulated earlier should be strictly followed.  

7. Inspection Chambers/Manholes  
At every change of alignment, gradient or diameter of a drain there shall be a manhole or 
Inspection Chamber. The maximum distance between man hole chamber shall be 30 
meters for the linelald straight. All manhole and inspection chamber shall have internal 
dimension as shown in drawing and B.O.Q. The depth of invert shall be fixed to the 
gradient. The foundation for Manhole shall be 175mm thick & with cement concrete 1.3.6 
in hard stone metal / granite metal of 40mm size. The concrete shall project 150mm 
beyond the external faces of the brickwork. The brick masonry shall be done in cement 
mortar in the proportion of 1:4 and thickness of the brick wall should be 250mm thick up 
to 1200mm depth from Ground Level and beyond that the wall thickness shall be 
maintained 375mm.The inside surface of the walls of the chamber, shall be finished with 
cement plaster 1.3 and outside with cement pointing 1.3. In addition to this, the inside 
surface should also be provided with cement punning. On the top of base concrete 
channeling on C.C. 1.2.4 with granite chips is to be done keeping the diameter equal to 
the dia. of drain pipe and depth equal to half of the dia. of pipe. 

1 
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The channel, ‘should be done longitudinally at the centre, connecting both the ends of the 
pipe. The channel is to be hunched up with concrete 1.2.4 with hard granite chips of size 
12mm sloping upwards from the edge of channel to meet the side of chamber at gradient of 
1.6. The channel and benching are to be finished smooth and cement mortar 1.3 and punning 
unless it is unavoidable. The branch should deliver sewerage in the Manhole in the direction 
of main flow and the junction must be made with care so that the flow in the main is not 
impeded. Channels for drains coming from the side of the Manhole Chamber shall be curved 
to meet the main drainage channels. The Manhole and Inspection Chambers shall be covered 
with R.C.C. cover slab of thickness 100mm to 150mm according to the requirement at 
site. One C.I. Manhole cover of diameter and  weight  as  stipulated  in the tender schedule  
shall  be  fixed,  on  the  cover slab. 
Unless otherwise mentioned the C.I. Cover and Frames and shall confirm to I.S. 1726/1960. 
Heavy duty covers etc., urider heavy vehicular traffic condition and capable of bearing wheel 
loads up to 11.25 tons, are to be used and medium duty under light type wheel traffic loads 
and light duty for domestic premises are to be used. Covers and Frames shall be clearly cast, 
double water seal type and they shall be free from all and sand holes. The cover shall be gas 
tight and water tight with proper water-seal. The C.I. Cover and frame shall be coated with 
two coats of black bituminous paint. The frame of Manhole cover shall be fixed on the slab 
while the slab is cast. R.C.C.M.H. covers of 50cm dia. and 100mm thickness shall be fitted ki 
line of C.I.M.H. cover if stipulated in the bill of quantity of the tender schedule.  

8. Gully Trap Chamber  
The size of chamber for 100mm HCI yard gully shall be of 300mm X 300mm (Inside). 
Foundation with 100mm thick cement concrete 1.3.6 with hard granite metal of size 40mm 
from outer surface of wall and Brick work in cement mortar 1.4,125rnm thick, depth up to 
600mm maximum. The finishing of masonry wall both inside and outside should be done in 
cement mortar 1.4 cement punning should be provided on the inner surface the trap should be 
buried in cement concrete 1.2.4 in H.G. chips up to the mouth and one hinged C.I. Grating of 
size 300mm x 300mm are to be fixed on the top of mouth of Gully trap to arrest rubbishes 
shall be provided. The foundation, should project 75mm from outer. 
  

9. Kota/Marble Stone flooring  
The Kota/Marble stones shall be of thickness specified but not less than 20mm and of uniform 
with edges absolutely square & straight. They shall be laid in Cement Mortar (1.4) over 
masonry or concrete base. The sides of the stones shall be arranged to butt against each other 
truly so as to came the joints practically invisible and certainly not more than 0.8mm in width 
anywhere. The joints shall not be filled with mortar but may afterwards be grouted with neat 
white cement mixed with matching colour pigment. When the floor has completely set, it, 
should be polished with pumice stone and finally with pads of felt.  

10. Glazed tile dado  
The glazed porcelain tiles shall be of approved size and thickness 5mm to 6mm with edges 
absolutely straight & surface accurately plain. They shall be fixed in 6mm. thick cement 
mortar 1.3 using cement slurry over pre-cement plastered base. The sides of the tiles shall be 
arranged to but against each other truly so as to make the joints practically invisible. 
However, the joints may be granted with white cement mixed with colouring materials to 
match the tiles and neatly cleaned leaving no trace of excess grouting materials. The tiled 
surface and edges should be perfectly vertical and straight. The corner points must be 
normally right angled unless the site condition demands otherwise, 

GENERAL CONDITIONS 
1. Drawings & Specifications  

The Contractor, after the award of the contract and on signing the agreement shall be 
furnished free of cost two copies of each of the drawings specifications, descriptive schedules 
and other details necessary for execution of the work. All further drawings and details as may 
be prepared by the department from time to time for reasonable development of the work 
described in the contract documents and reasonably necessary to explain and amplify the 
contract drawings and to enable the contractor to execute and complete the work shall also be 
supplied in duplicate to contractor free of cost.  
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Any further copies of such drawings, required by the contractor shall be paid for by him. 
The contractor shall keep one copy of all the drawings specifications, price schedule of items 
and quantities at work site and the Engineer-in-charge or his authorized representative shall at 
all reasonable times have access to the same.  

2. Contractor’s Responsibility.  
a The contractor shall provide at his cost everything necessary for the proper execution of 

the works according to the intend and meaning of the drawings, schedule of items and 
quantities and specifications taken together, if the same is not particularly shown or 
described therein, provided that the same can reasonably be inferred there from, tf the 
Contractor finds any discrepancy in the drawings or between the drawing and schedule 
of quantities and specifications, he shall .immediately in writing refer the same to the 
Engineer-in-charge whose decision shall be final & binding. 

b Any work done at any time or even before receipt of such details shall be 
removed/replaced by the contractor without any expense to the department If the work is 
not in order and if so directed by the Engineer-in-charge error inconsistencies in 
drawings and local conditions affecting the works shall be brought to the notice of the 
Engineer-in- charge immediately for his decision. All drawings, bill of quantities and 
specifications and copies therefore furnished by the department, are their property. They 
shall not be used on any other work and shall be returned to the Department on request 
on completion and before issue of final certificate or termination of the contract.   

c) All materials and workmanship shall be of the respect kinds described in the 
 specification. 

B.O.Q, contract and in accordance with the instruction of the Engineer-in-charge. The 
contractor must satisfy himself about the same while furnishing samples for approval of 
the Engineer-in-charge before incorporation in the works.  

d) The Engineer-in-charge may from time to time cause at his discretion such tests on 
samples of materials or workmanship of all/any materials and work, as he may consider 
necessary at places of manufacture, fabrication, on the site or at such other places. The 
expenditure incurred for all such tests shall be borne by the contractor.  

e) All approved samples are to be preserved by the contractor in a regular manner in the 
site office for inspection and verification of the Engineer-in-charge or his representative 
from time to time.  

f)   Alteration / Addition & Omissions  
The Engineer-in-charge shall make any variation of the form, quality or quantity of the 
works or any part thereof that may be in his opinion be necessary and for that purpose or 
if for any, other reason it shall, in his opinion be desirable, he shall have power to order 
the Contractor to do so and the Contractor shall do any or allot followings:  
a) Increase or decrease the quantity of any work included in the contract.  
b)   Omit any such work.  
c) Change the levels, lines, position and dimensions of any part of the works, and 
d) Execute additional works of any kind necessary for the completion of the work.  
No such variation shall in any way ratidate or invalidate the contract, but the value of all 
such variations shall be taken into account and shall be added to or deducted from the  
contract sum accordingly, but no such variation shall be made by the contractor without 
prior written instruction from the Engineer-in-charge.  

e) The Schedule of quantities/rates shall be deemed to have been prepared and included in 
accordance with the method of measurement of work set out and as per the relevant 
specifications or in its absence relevant I.S. code of practice.  
Any error in the specification or in quantity or omission of any item from the schedule 
of quantities/ rates shall not vitite the contract, but he adjusted by adding to or deduction 
from the contract sum provided that no rectification of errors, if any, shall be allowed in 
the contract schedule of rates. 
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4. Valuation of variations  
a) All extra or additional work done or work omitted shall be valued at the rates and price 

set out in the prices schedule of quantities, and/or derived there-from, if in-arriving at 
the contract sum, the Contractor have added to or deducted from the total of the items in 
the tender any sum either as a percentage or proportion, then the same percentage of 
proportion shall apply to all. Items or works in the prices schedule as also for valuation 
of variation.  

b) If the contract does not contain any rate or price applicable to the extra or additional 
work, or the rate or price in the priced schedule of quantities has become inapplicable in 
the opinion of the Engineer-in-charge by virtues of such addition or omission, then 
suitable rates or price shall be agreed such rates shall be derived by analysis based on 
standard schedule of rates of State P.W.D. / P.H.D or in case such is not available 
therein, form any approved schedule with the various elements valued at local market 
price plus 15 (fifteen) percent towards over-heads.  

5. The Offers are also to include  
a) To supply all materials, labour, supervision, services, supports, scaffoldings, approach 

road, construction equipments, tools and plants etc., as required for proper execution of 
all the items of the work as per drawing and specification.  

b) To provide all incidental items not shown or specified in particular, but reasonable or 
necessary for successful completion of the work in accordance with the drawings, 
specifications and schedule of quantities.  

c) Cleaning, Uprooting the stumps, vegetation and old masonry etc., met in the trenches 
and excavations.  

d) Providing shoring and shuttering to avoid sliding of the soils and removal of the same or 
completion.  

e) De-watering as required and directed.  
f) Excavation at all depths (Unless otherwise mentioned in schedule), stacking separately 

usable and disposal of surface earth and materials from site as directed.  
g) Curing of ail concrete and cement works as per specification and direction,  
h) Centring, shuttering as required for all concrete work.  
i) Bending, binding, tying the grill & placing in position, including supply of all materials 

& labour etc. 
j) To provide water and power required for construction testing and commissioning. 
k) Testing of materials and works as per specification and direction. 

 
PART-III 

TECHNICAL SPECIFICATION OF INTERNAL ELECTRICATION WORKS 
The details of internal wiring, the position of fittings, fans, switches and plug sockets etc. 

are indicated in the layout drawings. The position of light fittings, fans, switchboards etc. indicated 
n these drawings are only for the guidance of the supplier and the actual position of these shall be 
mutually decided between the supplier and the purchaser. The supplier shall submit the purchaser of 
his consideration and approval all runs of wiring and the exact position of all the points and the 
switch boxes first marked on the points buildings. 

 
All internal wiring shall be done in conformity to the latest Indian standard 

specification/Rules, code of practice adopted by CPWD and other standard practices prevalent in 
the part of the country. For the purpose of the specification the terminology used shall be as defined 
in IS:732 and IS:1356 of the definition of points wiring. The installation shall be carried out in 
conformity to all requirements of IE Act, 1910 and IE Rules 1956.  

a) CEILING ROSE IN (IN CASE OF CEILING AND EXHAUST FAN).  
b) CEILING ROSE OR CONNECTOR ( IN CASE OF PENDANTS EXCEPT STIFF 

PENDANT POINTS)  
c) BANK PLATE (IN CASE OF STIFF PENDANT).  
d) SOCKET OUTLET (IN CASE OF SOCKET OUTLET POINTS) 
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e) LAMPS HOLDER (IN CASE OF WALL BRACKET, BATTEN HOLDER BULK 
HEAD FITTING AND SIMILAR OTHER FITTINGS)  

f) CALL BELL / BUZZER (IN CASE WORDS ‘VIA’ THE SWITCH SHALL BE READ 
‘VIA’ THE CEILING ROSE /Socket outlet for bell push, where no ceiling rose / socket outlet 
its provided. 

 
The following shall be deemed to be included in the point wiring  
a) Switch and ceiling rose are required  
b) In case of wall brackets, bulk head fittings, cables as required up to the lamp holders]  
c) Bushed conduit for porcelain tubing where cables pass through walls. 

 
d) All wood or metal blocks, boards and boxes, R.J. Boxes sunks or surface type including 

those required for fan regulator but excluding those under the distribution board and 
main control switch. 

 
e) Earth wire from 3 pin socket point to the common earth including connection to the 

earth dolley.  
f) Earth wire of 16SWG/14 SWG/I.G. wire for loop earthing of the fixture 

 
g) All fixing accessories such as clips, nails, screw, plug, rawl plug, wooden plug, round 

blocks etc. as required  
h) Joint for junction boxes and connecting the same as required 

 
i) Connections to ceiling rose or connection socket outlet, lamp holders, switch, fan 

regulators etc  
The point wiring in case of fan and light points shall mean the distance between the control 

switch and ceiling rose, connect or back plate, socket outlet or lamp holder depending upon the 
fittings measured along the runs of wiring irrespective of the number of wires in run. In the case of 
socket outlet points, the length shall mean the distance between the socket outlet and the tapping 
point of live wire on the nearest switchboard or junction box, as the case may be. 

 
In the case of exclusive socket outlet circuits wired on ‘Joint Box’ system of wiring, any 

junction provided for extending the wiring beyond the point referred to, shall be treated  
as the nearest tapping point. In case of call bell / buzzer points the length shall mean the distance 
between the call bell and the ceiling rose / socket outlet or the bell push (when the ceiling rose / 
socket outlet is not used). 

 
Sub main shall include the earth wire of adequate size main distribution Board up to sub 

distribution board B.B. such wiring has been classified on the basis of length. For the internal 
lighting, either surface conduct wiring system or recessed conduit or batten wiring system shall be 
provided as specific in the bill of quantities and working drawings. 
Conduit wiring 

 
For recessed conduit wiring system the conduit shall be placed in the ceiling / columns etc. 

before the casting of the slab or column. The conduit pipes shall be properly positioned and fixed so 
that it will not be displaced at the time of concreting. The junction boxes provided shall be so 
arranged that its cover will be flushed with the finished surface of the ceiling or column. 

 
For placing the conduits in the walls, chases of ample dimension shall be made neatly to fix 

the conduit in a desired manner. The conduit pipe shall be fixed by means of staple or saddles not 
more than 600mm apart. Fixing of standard bends or elbows shall be avoided and all curves 
maintained by bending the conduit itself with a long radius will permit easy drawing of the 
conductors. Suitable inspection boxes shall be provided to permit periodical inspection and removal 
or replacement of wires if necessary. There shall be mounted flush with the wall with holes in the 
cover of the box. 

The switch or regulator box shall be made of metal on all sides except on the front where 
backlight sheet or Perspex cover painted to match the colours of the wall shall be used I case of 
surface wiring system. For recessed wiring system, these boxes shall be made flush with the conduit 
of each conduit or section shall be completed before conductors are drawn in. The entire system of 
conduit after installation shall be tested or mechanical strength and electrical continuity throughout 
the earthing of the entire installation shall be carried out in accordance with I.E. Rules and 
standards. 
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The number of wires drawn in the conduits shall not exceed the numbers those specified in 

Indian standard specification No.732. 
 
 

Main and Sub distribution Boards: 
 

The position of main boards for lighting and sub distribution board for different buildings 
are approximate and the exact location shall be given to the successful tenderer at the time of 
installation. 

 
The scope of this specification includes installation of the panel boards and distribution 

boards and making necessary connections. The installation of the boards shall be done strictly in 
accordance with the details supplied with the specifications; the instructions supplied by the 
switchgear manufacturer, Indian standard specifications and H.E. rules. 

 
The supplier shall submit the details of installations to the purchaser for his consideration 

and approval, prior to installation.  
When the switchboards are wall / column mounted top, they shall, be mounted on a suitable 

angle iron framework. All the metal supports etc. shall be protected against corrosion. The 
mounting height for such switchboards shall be such that it can be conveniently operated. 

 
Earthing 

 
Earthing shall generally be carried out in accordance with the requirements of Indian 

Electricity Rules and the relevant rules and regulations of electrical supply authorities. The 
complete earthing work for the installation covered by this specification shall also be provided 
taking into account Indian Standard Specification No.IS:732 and IS:3043. The earthing system 
adopted shall also have adequate mechanical strength. 

 
The work shall include earthling o non-current carrying metallic parts of all the equipment, 

light fittings, conduit pipes, cable and cable supports and earth strips ( the design to be approved by 
the purchaser) and all the inter connection between the earthing system to a value mutually agreed 
upon between the purchasers and the supplier. 
 
Installation, testing and commissioning: 

 
The supplier shall be responsible for the installation testing the commissioning of all the 

equipment and materials supplied by him against this specification. This shall also include  
the provision of miscellaneous wiring and supports and earthing in compliance with Indian 
Electricity rules and to he full satisfaction of the Government Electrical Inspector. All small items 
such as clamps, bolts, nuts, racks, supports, miscellaneous wiring etc. required to make the 
installation complete, shall constitute the part of major items specified in the bill of quantities and 
the tenderer should quote for each item taking these into consideration. 

 
The responsibility of the supplier shall include receiving all the equipment and materials at 

site, storage for required period, handling the same at the site of erection, final execution , erections, 
revisions of equipment, if any, testing and commissioning and handing over the installation 
complete in all respect to the entire satisfaction of the purchaser’s authorized representative. The 
supplier shall make good of all the damaged equipment and materials during this period at his own 
expense. 

 
The supplier shall submit sample of each and every equipment and materials for the final 

approval of the purchaser’s representatives immediately after the acceptance of offer. All the 
equipments and materials shall be supplied exactly as per to the approved samples. If at any stage 
the purchaser brings to the notice of the supplier any discrepancy or defect the supplier shall replace 
the same at his own expense. 

 
The supplier shall render all reasonable assistance to the purchaser in getting the installation 

approved by the Government Electrical Inspector prior to the energisation and supply necessary 
drawings, test certificates and both for tests carried out at the factory and site as well as the tests 
which the inspector may demand. In case any addition of alternations are required, to be made in 
the installation or in the equipment as per he directive of the Government Electrical Inspector / 
Local Authorities, he same will have to be carried out by the supplier, at his own expense. 

 
The position of light fittings, main board, switches, sockets and routes of pipes and cables 

shown in the drawings are only indicative. The actual position of these shall be decided at site at the 
time of execution joints by the supplier and the purchaser’s authorized representative. The position 
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of light fittings, pipes and board if required, to be changed / shifted due to the change in the 
building design etc by the purchaser’s authorized representative, the same shall be carried out at no 
extra cost. 

All the materials supplied to the contractor according to the Contract condition will be 
subject to inspection and approval of the officer or his representative from time to time. The 
contractor will  
provide all facilities of such inspections free of cost. At the time of inspection, the owner of his 
representative will have full liberty to reject any such materials, which does not conform to the 
specification / requirement. No claim of any rejected materials will be entertained by the owner.  
The contractor will remove all rejected materials from site at his own cost.  

No surplus materials procured by the contractor will be accepted by the owner. 
 

The contractor will be responsible to get the Electric installations cleared by the Electrical 
Inspector of Orissa Government.  

Only the inspection fee will be reimbursed by OSPH&WC on production of challan copy. 
Installation and Maintenance Tools: 

 
The supplier along with the tender shall furnish a complete list of tools, appliances and 

accessories required for the installations of switch grass, light fittings, pipes cables and wires. 
Drawings: 

 
All drawings, test certificates, instructions manuals etc. shall be in English Language and all 

dimensions and weights shall be in metric units. 
 
 

The tenderer shall submit with the tender general arrangement drawings for the installations 
work, typical methods and cabling and cables supports pipe work and pipe supports, typical 
methods of earthing and fixing of light fittings earthing etc. as offered by him in the tender. 

 
The contractor shall submit for the purchaser’s approval all layout, the general arrangement 

drawings as well as the typical details of all types of installation work in three sets before 
commencing the manufacture and the site installations work well in advance so that the site work 
shall not sufer. 

 
After obtaining approval of the above drawings the contractor shall supply three sets of the 

following drawings:  
(a) The arrangement and support of conduit pipe 

 
(b) The position of light fittings, switches / plug socket and switch boards  
(c) Earthing installations  
(d) Layout plan showing the entire cable network 

 
On completion of work, the successful tenderer shall supply one set of tracing in transparent 

linen and five sets of prints of all drawings incorporating all the changes / modifications affected 
during the execution of the contact. All wiring diagrams shall indicate clearly, the switch board, the 
runs of main and sub main wiring and the position of all the points with their controls. All the 
circuits shall be clearly indicated and numbered in a accordance with IS:375. 

 
The technical literatures and operating instructions and the maintenance manuals shall also 

be supplied in triplicate to the purchasers after the completion of the installations work. 
Test: 

 
Manufactures standard tests in accordance with Indian Standard and other standards, 

adopted shall be carried out on all the equipment and accessories covered by this specification so as 
to ensure efficient and satisfactory performances of all the components and also the equipment as a 
whole under working conditions at site. The tenderer shall submit a complete list of all such tests. If 
the purchaser, if so desired for special tests, to be carried out, under certain conditions the same 
shall be made by the successful tenderer at his own expenses. 

 
All equipment shall be tested at site before the commissioning in accordance with the 

adopted standard and Indian Electricity Rules. Voltage test shall be carried out on each circuit on 
completion of wiring and cabling. 
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Technical Data: 
 

The tenderers shall submit with their tender all such technical data, which are required for 
complete evaluation of the equipment offered. The suppliers shall give complete technical 
information of the equipment as detailed in Annexure and relevant Indian standards. The tenderer 
should supply such details of all equipment and materials offered specially with regard to the 
following. 

a) Fuse switch board and distribution boards  
b) Light fittings  
c) Conduits and the accessories for them  
d) Switches / plug sockets  
e) Cable and wires  

The tender shall give along with his tender the following details:  
a) Complete details of earthing electrodes, earthing station and earthing conductors  
b) Details of conduit supports  
c) Details of all the equipment and accessories to be supplied 

Exception to Specifications: 
 

The object of this specification is to have all tenderers quote for equivalent materials and 
workmanship. It is, however, understood the certain manufacturers may not be able to offer as 
specified in every case, where the tenderer may find it necessary to deviate from the exact letter and 
not the intent of the specification, he must specifically state what these deviations may be at the 
time he submits the tender. All deviations must be grouped in one statement.  

No deviations  other  than  those  includes  in  the  tender  will  be  permitted.  
These deviations should be listed as per Annexure. 
PVC insulated Cables and Wires: 

 
For 415V Distribution system, cables of voltage grade not less than 1000V shall be used. 

These cables shall be heavy-duty class, PVC insulated and PVC sheathed with aluminum 
conductors. The wires used in the lighting installation shall be PVC insulated n sheathed in case of 
conduits wiring and of 660V grade. Wires of different colours shall be made use of for quick 
identification of phase wire / neutral wire etc. All cable of wires shall comply with the requirements 
regarding the manufacture and testing etc as specified in India Standard Specification IS: 1554 and 
IS: 694. 

 
The length of cables indicated in the bill of quantities and drawings are only indicative and 

the successful tenderer will be paid for the exact length of cables laid at site. No joint shall be 
allowed in a run of cables, which can be covered by a possible drum length of cables. 

 
Fuse switch / switch fuse shall be metal clad dust and vermin proof suitable for use under 

climatic conditions prevailing at site. Switch fuse / fuse switch units shall comply in general to 
IS:1567/4064 with regard to design and constructional / features. 

 
The ‘ON’ and ‘OFF’ position of the switch handles shall be distinctly indicated and 

interlocks shall be provided to ensure that the switch cover cannot be opened unless the switch is in 
the ‘OFF’ position. Means shall, however, be provided for releasing the interlock to permit closing 
of switch with cover open for testing purposes. Designs with normal conventional position of 
switch handles, i.e. with switch handle up in the ‘ON’ position and down I the ‘OFF’ position shall 
be preferred. All live parts inside the switch shall be properly surrounded and inter phase barrier 
shall be provided. 

 
Switch fuse / fuse switch units, distribution boards shall be provided with necessary metal 

fame work so that they can be mounted on wall / columns structure etc. as desired. The panel 
boards, shall be wall mounted type or floor mounted type as specified in the bill of quantities or 
drawings. Necessary supporting metal frame of approved design shall be provided for all panel 
boards. 

The arrangements of work boards shall be such that the operational handle of the top 
mounted switches are within the convenient of operators (about 1.2 M from the finished floor level) 
and proper space shall be provided for the termination of the cable in the switches provided below 
the bus-bars. 
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The bus-bars within the bus-bar chamber shall be liberally spaced for taking the riser 
connection. The bus bars with aluminum conductors shall be provided and PVC sleeves of different 
colour shall be mounted on them for easy identification, Clamped joints for taking the riser 
connections, instead of bolted type shall be preferred. 

 
Two bolted type earthing terminals shall be provided on the switch boards. All individual 

switches shall be connected with suitable size earth wire to the main earthing terminals of the 
switchboard.  

Hanger Board and shock treatment / charts shall be supplied wherever required. 
 

At the incoming side of each pen phase, 3-neon type indicating lamps should be provided at 
the main board. 
 
Switches and Plug Sockets 

 
Switches provided for control of light points shall conform to IS: 1087 and shall be rated 

for 5A/15A 250V 

 
Ceiling Fans and Exhaust Fans: 

 
Ceiling fans shall conform to Indian standard specification IS: 374-1960. The fans shall be 

supplied with all standard accessories like regulator and capacitors etc. 
 

The performances rating of the propeller fans shall in accordance with stipulations of IS: 
2312. All fans shall be robust in design and construction and shall be supplied complete with wall 
brackets / clamps etc. 

 
Fluorescent Fittings: 

 
All fluorescent fittings supplied shall confirm in general to IS: 1913 and shall be complete 

with all standard accessories like choke, starter and capacitor etc 
 

The type of enclosure provided for the fittings shall be of that specified in the bill of 
quantities and the working drawings. The materials of construction for fittings used for outdoor 
installations and for use in the work anodes shall be such that they shall withstand the atmospheric 
condition in that area. 

 
Lamp holders used shall be fully shock proof, spring-loaded rotary type to ensure positive 

lamp locking. It should also be not possible to touch live parts of the lamp holder both after the 
lamp has been taken out and during the insertion or removal of the lamp. The starters shall be 
designed to give designed starting characteristics that shall promote full lamp life. Starter shall have 
high mechanical strength and topic proof construction. It should be incorporated with radio 
suppression capacitor o adequate rating and capacity. Power factor improvement capacitors are 
provided with hermetically sealed housing to ensure long and trouble fee service. Terminal 
soldering tango shall be provided for easy electrical connections. The capacitors in general shall 
confirm to IS: 1569-1963 and P.F improvement up to 0.95 for twin fluorescent light fittings and 0.9 
for single fluorescent light fittings is to be maintained 

 
The ballast provided in the fluorescent fittings shall generally be in accordance 
to IS: 1534. The ballast should incorporate the following design features.  
i) Low working temperature  
ii) Correct pre heating current for the electrodes  
iii) Proper wave foam  
iv) Small in dimensions  
v) Correct power supply to the lamp  
vi) No hum.  
vii) Easy connection leads.  
All the metal construction of the fittings shall be such that they shall:  
1) Withstand the atmospheric condition prevailing in the area 
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2) Provide maximum mechanical protection to the tubes and fittings accessories. Assists 
in maximum and uniform light distribution. All fittings shall be provided complete with florescent 
lamps. All lamps shall confirm to IS: 2418. 
Incandescent Fittings: 

 
The incandescent fittings shall be supplied strictly as per the details given in the enclosed 

annexure and bill of quantities, deviation if any regarding design, construction of materials should 
be specified clearly. 

                     All the metal parts used in construction of the fittings shall have no effect due to dust / fumes  
/ gases likely to exist in the atmosphere. All the bolts, clamps, nuts and guard wire etc shall 
be galvanized. 

 
The wall fittings shall be provided with necessary hooks / clamps / supports etc for fixing 

the light fittings on wall / ceiling etc as detailed in the bill of quantities and the working drawings. 
 

Light fittings shall be suitable for connection with 19mm dia. Conduit pipe as required. If 
fittings are to be connected through PVC cables, glands of adequate size and capacity shall be 
provided. 

 
The lamp holders provided in the fittings shall confirm to IS: 1528. 

C O D E S 
Codes shall mean the following including the latest ascendants and / or replacement if any.  
a) Indian Boiler Act, 1923 and Rules and Regulations made their under  
b) Indian Electricity Act, 1923 and Rules and Regulations made there under  
c) Indian Factories Act, 1948 and Rules and Regulations made thereunder  
d) The minimum wages Act  
e) The Women’s Compensation Act  
f) The Payment of Wages Act 
g) The Fatal Accident Act  
h) The Industrial Employment Act  
i) The Employment provident Fund Act  
j) Indian Explosive Act 1984 the Rules and Regulations made there under  
k)   Indian Petroleum Act 1934, and Rules and Regulations made there under  

    l)     A.S.M.E.     Test Codes   
m)  AIRE Test, Codes   
n) American Society of Materials Testing Codes  
o) Standards of the Indian Standards Institution   

 1) Low Tension Circuit Breakers : IS 2516-1955 Part I Sec.1 
 2)  Switchgear Bus Bars IS 375-1963 
 3)  HRC fuse links IS 2208-1962 
 4)  Distribution fuse boards IS2675-1966 
 5) Enclosure for Low Voltage switchgear IS214701962 
 6)  PVC Cables IS1554-1975 
 7) Tabular fluorescent lamps for Cameral lighting service IS2418-1963 
 8)  Tungsten Filament Lamps for cameral service IS415-1963 
 9)  Ceiling Fans IS274-1966 
 10) Flood lights IS1947-1961 
 11) Wall Glass flame-proof electric light fittings IS2206-1962 (Part 1) 
 12) Water Tight Electric Light Fittings IS3553-1956 
 13) Steel Boxes for Enclosure of Electrical Accessories IS5133-1969 
 14) Fittings for Rigid Steel conduit IS2667-1979 
 15) Rigid steel circuits for electrical wiring IS3837-1966 

 16) 
Accessories for Rigid Steel Conduits for Electrical 
Wiring IS3837-1966 

 17) Switch Socket Outlets IS3837-1966 
 18) PVC Wiring IS694-1977 
 19) Switches for domestic and similar purpose IS3854-1966 
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 20) PVC wiring IS694-1977 
 21) Call Bell and Buzzers IS2268-1966 
 22) Straight through joint boxes and   
   leads sleeves or paper insulated cables- EID-0032-1964  
 23) Earthing IS3043-1966 
 24) Electrical Wiring installations IS732-1963 
 25) Switchgear IS3072-1965 (Part I) 
 26) Lighting protection IS2309 –1969 
 27) Public Address system IS1882-1962 
 28) Low Tension switch use units IS4064-1978 
 29) Code of Practice for Automatic FIRE ALAM system IS2189-1970 
 30) Specification for Heat Sensitive Fire Detectors IS2175-1977 
 31) Guide for Safety procedure in Electric work IS5216-1969 
 32) Rubber Mats for Electric works IS5424-1969 

 
p) Other internationally approved standards and / or Rules and Regulations touching the subject matter 

of the contract 
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SCHEDULE-A 
 

CERTIFICATE OF NO RELATIONSHIP 
 

           I/We hereby certify that I/We* am/are* related/not related(*) to any officer of OSPH&WC of 
the rank of Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and 
above of the Works Department, Govt. of Orissa I/We* am/are* aware that, if the facts subsequently 
proved to be false, my/our* contract will be rescinded with forfeiture of E.M.D and security deposit and 
I/We* shall be liable to make good the loss or damage resulting from such cancellation. 
 

I//We also note that, non-submission of this certificate will render my / our tender liable for 
rejection. 
 

 
(*) - Strike out which is not applicable Signature of the Tenderer 
 

Date:- 
 
 
 

SCHEDULE-B 
 

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER / 
DIPLOMA HOLDERS ( for Super class / special class / A class contractors only )  

I / We hereby certify that at present the following Engineering personnel are working with me / 
in our firm / company and their bio-data are furnished below. 

Sl. Name of Qualification Date of Monthly Whether full If they are superannuated / 

No. Engineering  Appointment emolument time 
retire
d / dismissed or 

 personnel    engagement removed personnel from 
 appointed for    and state Govt./ Central Govt ./ 
 supervising    Continuous. Public Sector Undertaking / 

 
contractor’s 
work     private Companies and s or 

 with address.     any one ineligible for 
      Government service.  
1 2 3 4 5 6   7  

          
 
I / We also note that, non-submission of this certificate will render my / our tender liable for rejection . 
 
 
 
 

Signature of the tenderer .  
Date:- 
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ANNEXURE – I OF SCHEDULE-C  
LIST OF PLANT AND EQUIPMENTS TO BE DEPLOYED ON THE CONTACRT WORK  

(MINIMUM REQUIREMENT) 
Sl 
No 

List of plants and equipment’s Requirement Marks 

1 Truck/Tipper 4 Nos. 15 
2 Concrete Mixer 2 Nos. 20 
3 Needle Vibrator 2 Nos. 05 
4 Plate Vibrator 2 Nos. 05 
5 Water Tanker 2 Nos. 10 
6 Generator 2 No. 10 

7 

Complete staging, shuttering, centering arrangement 
c. For steel shuttering – Not older than 5 years 
d. For wooden/Ply shuttering – Not older than 2 years 
(No marks will be awarded if the shuttering material area 
is less than 1000 sqm) 

1000 Sqm 20 

8 Ready mix Concrete batching plant  1 No. 10 

9 Tre mix concrete. Flooring/VDF machine 1 No. 05 
  TOTAL 100 

NOTE:  
1. Capacity of each plant and equipment should be as per specification attached separately.  
2. The above equipment should either be owned or availed on long-term lease extended beyond the 

duration of the work, the authority of which in either case is to be substantiated before award of the 
work.  

3. The equipment mentioned above must be included in Schedule “C” and clearly indicated as 
“Owned/leas ed.”  

4. The above list is not exhaustive. All other machinery/equipments as will be required for satisfactory 
completion of the work shall have to be deployed by the agency. 

5. For deploying additional sophisticated machinery by the agency for completion of the work, no 
claim shall be entertained. 

       ANNEXURE – II OF SCHEDULE-C 

CAPACITY OF PLANTS AND EQUIPMENTS    

1. a) Tractor     The tractor should have a minimum capacity of 22 to 50 H.P. 

 b) Water Tanker 
The water tanker should be a truck mounted one or as a trailing unit having 
minimum capacity of 5000 liters. 

 c) Smooth wheeled Weight from 8 tonnes to 10 tonnes 
  Roller Unballasted : 8 tonnes Approx. 
   Water Ballasted : 9 tonnes approx. 
   Sand Ballasted : 10 tonnes Approx. 
2. a) Compressor Having capacity of 450 CFM 

 b) Water Pump Having capacity of 5H.P. to 27 H.P. 

 c) Jack Hammer Having capacity of 2 tonnes. 

 d) Winch with grab Winch having capacity of 5 tonne and grab having 1 tonne capacity. 

 
 
3. a) Concrete Mixer 

Batch type Concrete Mixer as per IS-1791 / 1985 for capacity of 15 Cum / hour 
(Tilting drum type) with power operated side loaded revolution counter, 
automatic  shaker,  Gear  mounted  on  steel  chassis  with  4  MS  wheels 
complete with suitable prime mover. 

 b) Welding generator 
Having Capacity of 8-15 KW. Immersion type with vibrating Needle of 40 mm/ 
50mm / 60mm & 4 meter length. 

4. a) Diesel Generator Having capacity of 32 K.W. 
 b) Truck Having capacity of 12 tonnes. 
 c) Jeep Diesel jeep having capacity of 16 H.P. with trailer. 

 d) 
Ready mix Concrete 
batching plant Having capacity of 30 CUM per Hr. 

 e) 

Tre mix concrete. 
Flooring/VDF 
machine Having Adequate Capacity 
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ANNEXURE – III OF SCHEDULE-C  
CERTIFICATE TO BE ISSUED BY THE EXECUTIVE ENGINEER/DIVISIONAL ENGINEER  
UNDER WHOM THE MACHINERIES / EQUIPMENTS ARE DEPLOYED.  
                                   (Not issued prior to 90 days of receipt of tender) 
  

Sl. Name of the Identification Capacity Year of Condition Since When it is 
No machineries/ No. / Engine /  purchase (Working / when likely to be 
 equipment’s Chassis No.   breakdown) Deployed released 
       under from current 
      him assignment 

1 2 3 4 5 6 7 8 
        
        

Certified that, 
 

1. I have verified the ownership documents with the identification no. of the Machineries / 
Equipment’s.  

2. Machines are currently utilized exclusively for the work under the Division.  
3. The facts provided are true as on the date of issue of this document to the best of my 

knowledge. 
 

          Executive Engineer/Divisional Engineer 
 

            ANNEXURE – IV OF SCHEDULE-C 
TIME SCHEDULE FOR MOVEMENT OF EQUIPMENT / MACHINERIES AVAILABLE WITH THE 

TENDERER FROM ONE SITE TO WORK SITE WHEN THE CONTRACTOR IS EXECUTING SEVERAL 
WORKS 

Sl. 
No 

Name of 
Equipment & 
Machineries 

Required 
No. 

Name of the 
work for which 
Equipment & 
Machineries 

deployed 

Name of the 
Division under 

whose jurisdiction 
Equipment & 
Machineries 

deployed 

Name of the 
place where 
equipment’s 

and 
machineries 

deployed. 

Time schedule for 
movement of 
equipment/ 

machineries to 
work site for use in 

tendered work 
01 Truck/Tipper 4 Nos.     

02 Concrete Mixer 2 Nos.     

03 Needle Vibrator 2 Nos.     

04 Plate Vibrator 2 Nos.     

05 Water Tanker 2 Nos.     

06 Generator 2 No.     

07 

Complete staging, 
shuttering, centering 
arrangement 
c. For steel shuttering – Not 
older than 5 years 
d. For wooden/Ply shuttering 
– Not older than 2 years 
(No marks will be awarded if 
the shuttering material area 
is less than 1000 sqm) 

1000 Sqm 

    

08 
Ready mix Concrete 
batching plant  

1 No. 
    

09 
Tre mix concrete. 
Flooring/VDF machine 

1 No. 
    

Certified that, the above machineries shall be available solely for this work from the date mentioned 
against them. 
 
 

Signature of Tenderer 
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SCHEDULE “C”  
 
PLANT AND EQUIPMENT PROPOSED TO BE EMPLOYED BY THE APPLICANT FOR USE ON 
THE WORK 
 
 

Sl. 
No. 

N
am

e 
of

 E
qu

ip
m

en
t 

Total requirement Equipment in 
hand 

Equipment to be 
procured 

W
he

th
er

 
do

cu
m

en
ta

ry
 

ev
id

en
ce

 f
ur

ni
sh

ed
 

R
ef

er
en

ce
 

to
 

do
cu

m
en

t 
ev

id
en

ce
 

Remarks  

N
o.

 o
f 

U
ni

ts
 

K
in

d 
an

d 
m

ak
e 

C
ap

ac
it

y 

N
o.

 o
f 

ea
ch

 

Y
ea

r 
of

 m
an

uf
ac

tu
re

 

P
re

se
nt

 

N
o.

 o
f 

ea
ch

 

C
ap

ac
it

y 

T
hr

ou
gh

 le
as

e 

  

1 2 3 4 5 6 7 8 9 10 11 12 13 14 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

             

 
A. Construction Equipment’s. 

 
B. Vehicle Trucks etc. 

 
Reference Annexure I for list of essential equipment’s for contracts. 

 1. If leased indicate the date when the current lease expires 

 

Signature of Tenderer 
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   SCHEDULE-D1 
 

WORKING EXPERIENCE 
D-1. LIST OF SIMILAR NATURE OF PROJECTS EXECUTED 

 
Name of 
Employe

r 

Name of 
location 

and 
name of 

work 

Contract 
price in 
Indian 
Rupees 

Items of 
works 

Date of 
starting the 
work as per 
Agreement 

Stipulated 
date of 

completion 
of the 
work 
as per 

Agreement 

Actual 
date 
of 

completio
n 

of the 
work 

Reasons for delay in 
starting/ completion, 

if any 

 
1 2 3 4 5 6 7 8 

        
 
 
 
 
 
                        Counter signed by 
Executive Engineer/Divisional Engineer/Project Manager/ 
               Project Head/Director of Company 
                                                                                                                                  Signature of Tenderer 
 

SCHEDULE-D2 
 
 
 

WORKING EXPERIENCE 
 

                    D- 2. LIST OF SIMILAR NATURE OF PROJECTS IN PROGRESS 

 
Name of 

Employer 
Name of 
location 

and 
name of 

work 

Contract 
price 

in Indian 
Rupees 

Items of 
works 

Date of 
starting 
the work   

as 
per 

Agreement 

Stipulated 
date of 

completion 
of the 

work as per 
Agreement 

Revised 
target date 

of 
completion 

of the 
work, if 

any 

Reasons for 
slow 

progress, if any, 
with 

the updated 
billing 

amount 

1 2 3 4 5 6 7 8 

        
      
  Counter signed by    
Executive Engineer/Divisional Engineer/Project Manager/ 

Project Head/Director of Company 
                                                                                                                    Signature of Tenderer 
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SCHEDULE-E 
 
 

INFORMATION REGARDING CURRENT LITIGATION, DEBARRING EXPELLING OF TENDERED 
OR 

 
ABANDONMENT OF WORK BY THE TENDERER 

 
1. a)  Is the tenderer currently involved     Yes/No  

   in any litigation relating to the  works. 
 

b) If yes: give details: 
 

2. a) Has the tenderer or any of its constituent partners 
been debarred/ expelled by any agency in India 
during the last 5 years. 

Yes / No 

3. a) Has the tenderer or any of its constituent partners 
failed to perform on any contract work in 
India during the last 5 years. 

Yes / No 

 
b) If yes, give details: 

 
Note: 

 
If any information in this schedule is found to be incorrect or concealed, qualification application 
will be summararily be rejected. 

 

 
Signature of Tenderer 

 
 
 
 

       SCHEDULE –F 
 

 
AFFIDAVIT 
 
 

1. The undersigned do hereby certify that all the statements made in the required attachments are true 
and correct. 2.The undersigned also hereby certifies that neither our firm M/s____________________ 
nor any of its constituent partners / I have abandoned any road/ bridge/Irrigation /Buildings or other 
project work in India nor any contract awarded to us / me for such works have been rescinded during 
the last five years prior to the date of this bid. 

 
3.The undersigned hereby authorized and request (s) any bank, person, firm or Corporation to furnish 
pertinent information as deemed necessary and as requested by the Department to verify this 
statement or regarding my (our) competency and general reputation. 

 
4.The undersigned understands and agrees that further qualifying information may be requested and 
agree to furnish any such information at the request of the Department. 

 
 
 
      (Signed by an Authorized Officer of the firm or Bidder) 
 
 
    `     Date: 
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SCHEDULE-G 
 

Description 
of works 

Place & 
State 

Contract 
No 

Name & 
Address of 
Employer 

Value of 
contract 
(Rs. In 
lakhs) 

Stipulated 
period of 

completion 

Value of 
works 

remaining to 
be 

completed 
(Rs. In 
lakhs) 

Anticipated 
date of 

Completion. 

         
 

The above information is to be certified by the Executive Engineer/Divisional Engineer/Project Manager/Project 
Head/Director of Company. In case of there is no existing commitment and ongoing works, the bidder will 
furnish a declaration in shape of affidavit that he has no work in hand in schedule-G. If it found incorrect the bid 
shall be summarily rejected. 

 
 

 
 
                                                                                                                     Signature of the Tenderer 

                                                                                                                     Date…………………….. 
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SCHEDULE – H 
SAMPLE FORMATS 
  UNDER TAKING 
 

This is to certify that 
1. My firm has neither been associated, directly or indirectly, with the Consultant or with any other entity 
that has prepared the design, specifications, and other documents for the Project nor has any person 
associated with been proposed as Project Manager for the Contract. 
 
2. My firm has not engaged any agency and any of its affiliates engaged by the Engineer-in-Charge to 
provide consulting services for the preparation or supervision of this work. 
 
3. My firm has not engaged any Engineer of gazetted rank employed in Engineering or Administrative 
duties in an Engineering Department of the Government of Odisha or other gazetted officer retired from 
Government service during last two years without prior permission of the Government of Odisha in writing 
on or before submission of this tender. I am aware that my contract is liable to be cancelled if either I or 
any of my employees is found any time to be such a person who had not obtained the permission of the 
Government of Odisha as aforesaid. 
 
 
 
 
 
                                                                                                 Signature of the Tenderer. 
                                                                                                  Date:- 
 
 
Note: i.   Strike out whichever is not applicable 
        ii.   In case any person is under his employment with due permission from Government, the same   

may be cited in a separate letter. 
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                                                                                                                                           SCHEDULE – I 
                                               RELATIONSHIP DECLARATION 
          
 
        To, 
               The Tender Inviting Officer, 
               Subject: (Name of the Work) 
               Reference: (Bid reference number) 
        Sir, 
                Pursuant to clause 2 of the ITB, it is to inform that I have relative(s) employed as an Officer in  
the rank of an Assistant Engineer/Under Secretary under the __________ Department. His (Their) details 
are as follows. 
 
             Relationship: 
             Name: 
             Designation 
             Office 
             Address 
                        
                    Pursuant to clause 2 of the ITB, I am to submit herewith the names of persons who are 
working under my firm having near relatives to any gazetted officer in the rank of an Assistant 
Engineer/Under Secretary in the _________ Department. 
 
Sl 
No. 
 

Name of the my employee 
and his designation in the 
firm 

Presently 
working at 
 

Details of his relatives working in   
the Department 

   Relationship 
Name: 
Designation 
Office 
Address 

   Relationship 
Name: 
Designation 
Office 
Address 

    

 
             I am also duty bound to inform the relationship of any subsequent employment with any gazetted 
officer in the rank of an Assistant Engineer/Under Secretary in the _________ Department. I am aware that 
any breach of this condition would render my firm liable for penal action for suppression of facts. 
                                                                                                                            
 
 
                                                                                                                             Yours Sincerely 
 
 
 
 
                                                                                                                            Signature of the Tenderer. 
                                                                                                                             Date:- 
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SCHEDULE – J  
                                          MEMORANDUM OF UNDERSTANDING 
                                       
    First Party I Sri/Smt.………………………, Aged …. years, S/O ………………………….………., At / 
    P.O. / Dist-…………… (here in after called the First Part) 
                                                                          AND 
    Second Party I Sri/Smt.………………………, Aged …. years, S/O- ………………………….…., At / 
    P.O. / Dist-…………… (here in after called the Second Part) having H.T. / L.T. license registration 
    No…………. valid up to ………….. 
 
            AND WHEREAS the First Party of 1st part is the managing partner of …………………. 
    AND  WHEREAS the First Party willing to appoint the Second Party to execute the E.I. portion for   the         

tender work, “…………………………….” 
 
           AND WHEREAS the Second Party accepted the offer of First Party. 
            
                         NOW THIS DEED OF AGREEMENT WITNESSES AS FOLLOWS; 
1) That, the Second Party shall do all E.I. works, if the tender is awarded to First Party. 
2) That, the Second Party shall fulfill all the E.I. works as per the tender schedule by instruction of 
Engineer-in-Charge. 
3) That, the First Party shall receive payment, signing the bill the document for the concerned work. 
4) That, the Second Party shall abide the rules, regulations and specification of E.I. works of above said 
matter. 
             In witness where of Both the party have signed in presence of 
 
WITNESS 
 
W1 – 
 
 
 
W2 - 
 

 

 

 
 

 
 
 

 
Total: - 77(Seventy-Seven) pages only 

  
 

SUBMITTED       APPROVED 
 
 
  
 
  
 Sd/- 

                              Chief Engineer, 
 
          OSPH&WC, Bhubaneswar 
 
 
 


